NE-I1-A1-2026-42
Outsourcing of Labor for the Construction of
Remaining Projects for the Rehab/Revamp of Lines
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GENERAL OVERVIEW

This tender document is developed for the Labor for Construction of Rehab/Revamp of Lines. Itis financed
by the Approved Cash Operating Budget (COB) RFSC/General Fund and made available to Nueva Ecija 1l
Electric Cooperative, Inc.-Area 1 (NEECO II AREA-1). This ITB consists of:

- the invitation to bid,

- the necessary instruction to bidders;

- the general and special conditions of the policy/contract;
- the bid forms and pro-forma contract;

- the Terms of Reference
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CHECKLIST OF ELIGIBILITY REQUIREMENTS
LEGAL DOCUMENTS: FOLDER 1 (ENVELOPE 1)

1) DTI Business Name Registration/SEC Registration Certificate, whichever is appropriate under
laws of the Philippines
2) Valid and Current Mayor’s Permlt/Mummpal License
(Principal Place of Business)
3) BIR Value Added Tax Registration (BIR FORM 2303 Certificate of Registration)
4) Omnibus Sworn Statement Affidavit
5) Compliance with E.O. # 398
a. Proof of VAT Remittances for the last 6 months or the last 2 quarters
b. Tax Clearance from the BIR to Prove Bidder’s Full and Timely Payment of Taxes to the
Government
c. A Certification under Oath from the Bidders Responsible Officers that the Bidder is Free
and Clear of All Liabilities with the Government

TECHNICAL DOCUMENTS: FOLDER 2 (ENVELOPE 1)

1) Statement in Matrix Form all ongoing and completed government and private contracts (service
contracts, maintenance contracts, purchase orders, job orders, etc.) within the relevant period, where
applicable, including contracts awarded but not yet started, if any. The Statement shall state whether
each contract is:

a. Ongoing, Completed or Awarded but not yet started; within the relevant period, where
apphcable Each Contract should include the following:

i.  The name of the Contract;

ii. Date of the Contract

iii. Amount of the Contract and Value of Outstanding Contracts;

iv. Date of Delivery

v. End-user’s Acceptance, if completed

b. Statement identifying the bidder's single largest completed contract to be bid for the last five (5)
years as provided in the bidding documents. Should be equivalent to 25% of the ABC.

2) PCAB License (Philippine Contractor’s Accreditation Board) for Infrastructure Projects"

FINANCIAL DOCUMENTS: FOLDER 3 (ENVELOPE 1)

1) Complete set of Audited Financial Statements, stamped “received”’or email confirmation by
the BIR for the preceding calendar year, which should not be earlier than 2 years from the
date of bid submission.

Complete set of Financial Statement includes the following:
1. Balance Sheet

2. Income Sheet

3. Statement of Changes in Equity

4. Cash Flow Statement



5. Notes to Financial Statement
6.  Statement of Management Responsibility for Financial Statement

2)  The prospective Bidder’s computation for its Net Financial Contracting Capacity (NFCC)
should be equal or more than the ABC or a commitment from a universal or commercial bank to
extend to it a credit line if awarded the contract to be bid, in an amount not lower than the amount set
by the procuring entity, which shall be at least equal to 10% of the ABC to be bid.

CLASS “B” DOCUMENTS: FOLDER 4 (ENVELOPE 1)

1) Valid Joint venture Agreement, in case of joint venture. Each Member of the joint venture shall
submit the required eligibility documents

BID PROPOSALS (ENVELOPE 2)
TECHNICAL PROPOSAL (FOLDER 1)

1) Bid Security as to form, amount and validity period

2) Authority of the Signatory/Power of Attorney

3) Confirming Statement of Delivery Schedule

4) Gantt Chart/Program of Works

5) Confirming Statement on Warranty Being Offered

6) Details of Technical Specification

7) Certificate of Good Standing of the bidder issued by the bidder’s previous clients (atleast 3)

FINANCIAL PROPOSAL (FOLDER 2)
1) Bid Prices in the prescribed bid form

e All pages and all changes initialled.
e Original and a Copy of all documents.

In the absence of any of the above requirements, the bidder's offer is considered to be non-responsive
with major deviation from the bidding documents.

B/Kstf
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SECTION II. INSTRUCTION TO BIDDERS
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6 One Bid per Bidder 11-2
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8 Assurance 1I-2
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11 Amendment of Bidding Documents 11-2
12 Language of Bid I1-3
13 Documents Comprising the Bid 11-3
14 Bid Prices I1-3
15 Currencies of Bid and Payment 11-4
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17 11-4
Contract
18 Documents Establishing the Good’s Conformity to the Bidding 14
Documents
19 Bid Security 11-4
20 Period of Validity of Bids 1I-5
21 Alternative Bids I1-5
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26 Modification and Withdrawal of Bids 11-6
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31 Conversion to Single Currency -7
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36 Notification of Award 11-8
37 Signing of Contract I1-8
38 Performance Security 11-8
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1.  SOURCE OF FUNDS
1.1 The Nueva Ecija II Electric Cooperative, Inc.- Area 1 (NEECO II-Area 1) funded through its
Cash Operating Budget, this bidding which is made available through Board Resolution No.
07-07-26, Series of 2026.

1.2 NEECO II-Area 1 requires that bidders and contractors observe the highest standard of ethics
during the procurement and execution of such contracts. In pursuance of this policy;
a. will reject a proposal for award if it determines that the bidder recommended for award
has engaged in corrupt or fraudulent practices in competing for the contract in question;
b. will recognize a contractor as ineligible, for a period determined by the NEECO 11 Area
1, to be awarded a contract if it at any time determines that the contractor has engaged in
corrupt or fraudulent practices in competing for, or in executing, another contract.

2.  SCOPE OF BID
2.1  The Nueva Ecija II Electric Cooperative, Inc.- Area 1 (hereinafter referred to as "the
Procuring Entity") wishes to receive Bids for the supply and delivery of goods, labor and
materials, services and equipment hereof (hereinafter referred to as "Goods").
2.2 All Bids are to be completed and returned to the Procuring Entity in accordance with these
Instructions to Bidders.

3. ELIGIBLE BIDDERS
3.1  The Invitation to Bid is open to all accredited suppliers/contractors from eligible bidders and
from eligible source countries meeting both of the following requirements:

a. a bidder (including all members of a joint venture) shall be from an eligible source of
country; and
b. a bidder (including all members of a joint venture) shall not be one of the followings:

()  a firm or an organization which has been engaged by the Procuring Entity to
provide consulting services for the preparation related to procurement for or
implementation of this project;

(i)  any associates/affiliates (inclusive of parent firms) of a firm or an organization
mentioned in sub-paragraph (i) above;

(iii)  afirm or an organization who lends, or temporarily seconds, its personnel to firms
or organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel would
be involved in any capacity on the same project.

4. ELIGIBLE GOODS
4.1  Any contract under which Goods are procured from countries other than the eligible source
countries as required for the implementation of the project will be eligible if the combined costs
of such Goods are less than fifty (50) percent of the price of the said contract.
4.2 At the Procuring Entity's request, bidders may be required to provide evidence documents of
the origin of the goods.

5. QUALIFICATION OF BIDDER
5.1  Qualification of the Bidder:
To be qualified for award of Contract, bidders shall:

a. submit a written power of attorney authorizing the signatory of the bid to commit the
bidder; and
b. submit documentary evidence establishing that bidder has adequate experience, financial

capacity, and technical capability to undertake the Contract.
5.2 Bids submitted by a joint venture of two or more firms as partners shall comply with the
following requirements.

a. the bid, and in case of a successful bid, the form of Agreement, shall be signed so as to
be legally binding on all partners;

b. one of the partners shall be authorized to be in charge; and this authorization shall
evidence by submitting a power of attorney signed by legally authorized signatories of
all the partners;

c. the partner in charge shall be authorized to incur liabilities, receive payments and receive

-1 7/\6\~



10.

11.

instructions For and In Behalf of any or all partners of the joint venture;

d. all partners of the joint venture shall be jointly and severally liable for the execution of
the contract in accordance with the contract terms, and a relevant statement to this effect
shall be included in the authorization mentioned under (b) above as well as in the Bid
Form and the Form of Agreement (in case of a successful bid); and

€. a copy of the agreement entered into by the joint venture partners shall be submitted with
the bid.

ONE BID PER BIDDER
6.1  Each bidder shall submit only one bid either by itself, or as partner in a joint venture.

COST OF BIDDING
7.1  The bidder shall bear all costs associated with the preparation and delivery of its Bid, and the
Procuring Entity will in no case be responsible or liable for those costs.

ASSURANCE
8.1  The successful bidder will be required to give satisfactory assurance of its ability and intention
to deliver the Goods, pursuant to the Contract, within the time set forth therein.

CONTENTS OF BIDDING DOCUMENTS
9.1  The bidding documents are those stated below, and should be read in conjunction with any
Addenda issued in accordance with Clause 11.
Section I: Invitation to Bid
Section II: Instructions to Bidders;
Section III: General Conditions of Contract;
Section IV: Special Conditions of Contract;
Section V: General Technical Conditions;
Section VI: Sample Forms; and
a. Bid Form and Price Schedule
b. Bid Security Form
c. Contract Form
d. Performance Security Form
Section VII: Technical Specifications
9.2 The bidder is expected to examine the Bidding Documents, including all instructions, forms,
terms and specifications. Failure to furnish all information required by the Bidding documents
or submission of a Bid not substantially responsive to the Bidding Documents will result in the
rejection of the Bid.

CLARIFICATION OF BIDDING DOCUMENTS

10.1 Prospective Bidders requiring any further information or clarification of the Bidding
Documents may notify the Procuring Entity in writing or by fax at the Procuring Entity 's
mailing address indicated in the Invitation for Bids. The Procuring Entity will respond in
writing to any request for information or clarification of the Bidding Documents, which it
receives not later than three (3) days prior to the deadline for submission of Bids prescribed by
the Procuring Entity. The Procuring Entity 's response will be sent in writing or by fax to all
prospective bidders who have received the bidding documents.

AMENDMENT OF BIDDING DOCUMENTS

11.1 At any time prior to the deadline for submission of Bids, the Procuring Entity may, for any
reason, whether at its own initiative or in response to a clarification requested by a prospective
Bidder, modify the Bidding Documents by issuing an addendum.

11.2 The addendum shall be a part of the Bidding Documents, pursuant to Clause 9.1 and shall be
communicated in writing or by fax to all prospective bidders who have received the Bidding
Documents, and will be binding on them.

11.3 In order to afford prospective Bidders reasonable time in which to take the addendum into
account in preparing their bids, the Procuring Entity may, at its discretion, extend the deadline
for the submission of Bids in accordance with Clause 24.

-2 CU/\ST



12. LANGUAGE OF BID

12.1

The Bid prepared by the bidder and all correspondence and documents relating to the Bid
exchanged between the bidder and the Procuring Entity, shall be written in English Language.

13. DOCUMENTS COMPRISING THE BIDS

13.1

The Bid prepared by the bidder shall comprise the following components:

a. The bidder shall complete an original and a copy of the Bid Form and the appropriate
Price Schedules furnished in the Bidding Documents, in accordance with Clauses 14 and
15;

b. documentary evidence establishing, in accordance with Clause 16, that the bidder is
eligible to bid and that the Goods to be supplied by the bidder are eligible Goods;

¢ documentary evidence establishing in accordance with Clause 17, that the bidder is
qualified to perform the Contract if its Bids is accepted;

d. documentary evidence establishing, in accordance with Clause 18, that the Goods to be
supplied by the bidder conform to the Bidding Documents;

e. bid security furnished in accordance with Clause 19; and

f. power of attorney.

14. BID PRICES

14.1

The bidder shall complete the appropriate Price Schedules included herein, stating the unit
prices, total price per item, the total amount and the expected countries of origin of Goods to
be supplied under the Contract.

14.2 (Alternative 1:) All Goods are grouped in Bid Packages. See list of Bid packages in Section

14.3

144

VI, Specifications. Bid Packages shall not be divided into sub-packages for
the purpose of bidding. Bidders are required to bid for the whole package
only, otherwise the bid proposal will be considered non-responsive.

-OR-

(Alternative 2 :) The Goods are grouped in a single bid package and the bid package shall not
be divided into sub-packages for the purpose of bidding. Bidders are
required to bid for the whole package only, otherwise the bid proposal will
be considered non-responsive.

Prices quoted in the Price Schedules should be entered separately in the following manner.

a. For Goods to be offered from within the Procuring Entity 's country:

(i) the price of the Goods, quoted ex-factory, ex-warehouse or of-the shelf, as applicable,
including all customs duties and sales and other taxes already paid or payable.

(ii) the price of inland transportation, insurance and other local incidental for the delivery
of the Goods to their final destination.

b. For Goods to be offered from outside the Procuring Entity's country:

(i) the price of the Goods, quoted CIF port of entry in the Procuring Entity 's country;

(it) the price of inland transportation, insurance and other local costs incidental to delivery
of the Goods from the port of entry to their final destination

(iif)  the CIF price or, when the freight and insurance are itemized separately, the FOB
price shall be indicated separately, the FOB price shall be indicated separately
from any applicable import duties and taxes.

(iv) ifthe Goods, or portion of the Goods, are exempt from taxes of duties, this should
be indicated below by the bidder

Prices quoted by the bidder shall remain fixed and valid until completion of the Contract

performance and will not be subject to variation on any account except as provided for in Clause

3.2 and 15.1 of the General Conditions of Contract, or if applicable, adjustment authorized in

accordance with the price adjustment provisions specified in Clause 11 of the Special

Conditions of Contract.

15. CURRENCIES OF BID AND PAYMENT

15.1

The unit rates and the prices shall be quoted by the bidder separately in;

a. US Dollar for those inputs to the Works which the bidder expects to supply from outside
the Procuring Entity 's country (referred to as "the foreign currency requirements"); and

b. Philippine Peso for those inputs to the Works which the bidder expects to supply from

-3 j/%j*
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16.

17.

18.

19.

within the Philippines.

15.2° Payment of the contract price shall be made in the currency or currencies in which the bid price
is expressed in the bid of the successful bidder.

15.3 The rates of exchange to be used by the bidder for currency conversion during bid preparation
shall be the selling rates for similar transactions prevailing on the twenty eight (28) days prior
to the date of bid opening, as published by Bangko Sentral ng Pilipinas.

15.4 All progress payment shall be subject to ten percent (10%) deduction for retention money.

DOCUMENTS ESTABLISHING ELIGIBILITY OF THE BIDDER AND THE GOODS
16.1 The bidder shall furnish, as part of its Bid, certification establishing both the bidder's eligibility

to bid and that the origin of the Goods is an eligible source country, pursuant to Clause 3 and
4,

DOCUMENTS ESTABLISHING BIDDER'S QUALIFICATIONS TO PERFORM THE

CONTRACT

17.1 The documentary evidence of the bidder’s qualifications to perform the Contract, if its Bid is
accepted, shall establish to the Procuring Entity's satisfaction prior to award of Contract:

(a) that, in the case of a bidder offering to supply Goods under the Contract which the bidder

did not manufacture or otherwise produce, the bidder has been duly authorized by the
Goods' manufacturer or producer to supply the Goods to or in the Procuring Entity 's
country;

(b)  that the bidder has the financial, technical and production capability necessary to perform
the Contract;

(c)  that, in the case of a bidder not doing business within the Procuring Entity 's country, the
bidder is, or will be (if the Contract is awarded to it), represented by an agent in that
country equipped and able to carry out the maintenance, repair and spare parts stocking
obligations prescribed by the Contract.

DOCUMENTS ESTABLISHING THE GOODS' CONFORMITY TO THE BIDDING

DOCUMENTS

18.1 The documentary evidence of the Good's conformity to the Bidding Documents maybe in the
form of literature drawing and data, and shall furnish:

a. a detailed description of the Goods' essential technical and performance characteristics;

b. a list, giving full particulars, including available sources and current prices, of all spare
parts, special tools, etc., necessary for the proper and continuing functioning of the Goods
for a period of two (2) years; and

c. a clause-by-clause commentary on the specifications, demonstrating the Goods'
responsiveness to those Specifications or a statement of deviations and exceptions of the
provisions of the Specifications.

18.2  For purpose of the commentary to be furnished pursuant to sub-clause (c) above, the bidder
shall note that standards for workmanship, material, and equipment, and references to brand
names or catalogue numbers, designated by the Procuring Entity in the Specifications, are
intended to be descriptive only and not restrictive. Equipment or materials meeting the
internationally accepted standards which ensure quality to or higher than the standards specified
will also be accepted. The bidder may substitute other acceptable standards, brand names and/or
catalogue numbers in its Bid, provided that it demonstrates to the Procuring Entity 's
satisfaction that the substitution are equivalent or superior to those designated in the
Specifications.

Brand names shall be specified only when specific spare parts are required or standardization
is necessary.

18.2 The Bidders shall furnish evidence that the Goods offered are of acceptable quality and
standards including but not limited to the number of years in production industry, and the
number of units of similar capacity that have been produced and sold in which operations
satisfied the end users for years.

BID SECURITY
19.1 The bidder shall furnish, as part of its bid, a bid security equivalent to two percent (2%) of the
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20.

21.

22.

23.

Total ABC or an equivalent amount in freely convertible currency.

19.2  The bid security is preferably in the form of a Manager’s Check.

19.3  Any bid not accompanied by an acceptable bid security shall be rejected outright by the
Procuring Entity and will be declared as non-responsive.

19.4  The bid securities of unsuccessful bidders will be returned as promptly as possible, after the bid
awarding and winning bidders’ posting of performance security bond and expiration of the
period of bid validity.

19.5 The bid security of the successful bidder will be returned when the bidder has signed the
Agreement and furnished the required performance security.

19.6 The bid security maybe forfeited,
a. if the bidder withdraws its bid during the period of bid validity; or
b. if the bidder does not accept the correction of its bid price, pursuant to Sub-Clause 29.2;
or
c. in the case of a successful bidder, if it fails within the specified time limit to:
(i) sign the Agreement, or
(i1) furnish the required performance security.

PERIOD OF VALIDITY OF BIDS

20.1 Bids shall remain valid for ninety (90) days after the date of bid closing prescribed by the
Procuring Entity, pursuant to Clause 24.

20.2 Notwithstanding Clause 20.1 above, the Procuring Entity may solicit bidder's consent to an
extension of the period of bid validity. The request and the responses thereto shall be made in
writing or by fax. If the bidders agree to the extension request, the validity of the bid security
provided under Clause 19 shall also be suitably extended. A bidder may refuse the request
without forfeiting its bid security. A bidder granting the request will not be required or
permitted to modify its Bid.

ALTERNATIVE BIDS

21.1 Bidders shall submit Bids, which comply with the Bidding Documents. Alternative Bids will
not be considered. The attention of bidders is drawn to the provisions of Clause 30.4 regarding
the rejection of Bids, which are not substantially responsive to the requirement of the Bidding
Documents.

FORMAT AND SIGNING OF BIDS

22.1 The original Bid Form and accompanying documents (as specified in Clause 13), clearly
marked "Original Bid", plus three (3) copies must be received by the Procuring Entity at the
date, time, and place specified pursuant to Clause 23 and 24. In the event of any discrepancy
between the original and the copies, the original shall govern.

22.2 The original and all copies of the bid shall be typed or written in indelible ink and shall be
signed by the bidder or a person or persons duly authorized to sign on behalf of the bidder.
Written power-of-attorney accompanying the Bid shall indicate such authorization. All pages
of the Bid, except for un-amended printed literature, shall be initialled by the person or persons
signing the Bid. The name and position held by each person signing must be typed or printed
below the signature.

22.3 The Bid shall contain no interlineations, erasures or overwriting except as necessary to correct
errors made by the bidder, in which case such corrections shall be initialled by the person or
persons signing the Bid.

SEALING AND MARKING OF BIDS

23.1 The bidder shall seal the original and each copy of the Bid in an inner and an outer envelope
duly marking the envelopes as "original" and "copy".

23.2 The inner and outer envelopes shall:
a. be addressed to the Procuring Entity at the following address

ENGR. JEFFREY C. CUDAPAS, MEnM
BAC Chairperson
Nueva Ecija II Electric Cooperative, Inc.- Area 1

-5 ‘W/\OT



NEECO II - AREA 1

NUEVASECIIAVIIELECTRICICOOPERATIVE,INC: -

Calipahan, Talavera, Nueva Ecija; and

b.bear the words “INVITATION TO BID No. NE II-A1-2026- (Bidding
Title/Procurement Activity) and the words "DO NOT OPEN BEFORE 1:30 a.m. of
August 24, 2026”.

23.3 In addition to the information required in sub-clauses (a) and (b) above, the inner envelope shall
indicate the name and address of the bidder to enable the Bid to be returned unopened in case
it is declared "Late" pursuant to Clause 25.

24. DEADLINE FOR SUBMISSIONS OF BIDS

24.1 The original Bid, together with the required copies, must be received by the Procuring Entity at
the address specified in Clause 23.2 not later than 1:30 p.m. of August 24, 2026.

24.2  The Procuring Entity may, at its discretion, extend the deadline for the submission of Bids by
amending the Bidding Documents in accordance with Clause 11, in which case all rights and
obligations of the Procuring Entity and Bidders previously subject to the deadline will
thereafter be subject to the deadline as extended.

25. LATEBIDS
25.1 Any Bid received by the Procuring Entity after the deadline for submission of Bids prescribed
by the Procuring Entity, pursuant to Clause 24 will be declared "Late" and rejected and returned
unopened to the bidder.

26. MODIFICATION AND WITHDRAWAL OF BIDS

26.1 The bidder may modify or withdraw its Bid after the Bid's submission; provided that written
notice of the modification or withdrawal is received by the Procuring Entity prior to the
deadline prescribed for submission of Bids.

26.2 The bidder's modification or withdrawal notice shall be prepared, sealed, marked, and
dispatched in accordance with provisions of Clause 23, with the outer and inner envelopes
additionally marked "MODIFICATION" or "WITHDRAWAL", as appropriate. A withdrawal
notice may also be sent by email but must be followed by a signed confirmation copy.

26.3 No Bid may be modified subsequent to the deadline for submission of Bids.

26.4 No Bid may be withdrawn in the interval between the deadline for submission of Bids and the
expiration of the period of bid validity specified by the bidder on the Bid Form.

27. OPENING OF BIDS BY PROCURING ENTITY

27.1 The Procuring Entity will open the Bids, the technical proposal first, in the presence of
bidders' representatives on 1:30 p.m. of August 24, 2026. The bidders'
representatives who are present shall sign their complete name and company address
evidencing their attendance. The technical proposal will then be evaluated.

27.2  Bidders found eligible technically will be informed subsequently and asked to be present during
the opening of their financial proposals.

27.3 The bidders' names, bid prices, all discounts offered, modifications and bid withdrawals, and
the presence or absence of the requisite bid security, and such other details as the Procuring
Entity, at its discretion, may consider appropriate will be announced and recorded at the
opening. Any bid price or discount, which is not read out and recorded at bid opening, will not
be taken into account in bid evaluation. The bidder's representatives will be required to sign the
record.

274 Withdrawal of a bid during the interval between the deadline for submission of bids and the
expiration of the period of bid validity specified in the Form of Bid may result in the forfeiture
of the bid security pursuant to Clause 17.

28. PROCESS TO BE CONFIDENTIAL
28.1 Information relating to the examination, clarification, evaluation and comparison of Bids and
recommendations for award of a contract shall not be disclosed to bidders or any other persons
not officially concerned with such process. Any efforts by a bidder to influence the Procuring
Entity 's processing of Bids or award decisions may result in the rejection of the bidder's Bid.
The request for clarification and the response shall be in writing or by fax, but no change in the
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29.

30.

31.

32.

price or substance of the bid shall be sought, offered or permitted except as required to confirm
the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the
bids in accordance with sub-clauses 30.5/30.6.

CLARIFICATIONS OF BIDS

29.1 To assist in the examination, evaluation, and comparison of Bids, the Procuring Entity may, at
its discretion, ask the bidder for a clarification of its Bid. All responses to request for
clarification shall be in writing, and no change in the price or substance of the Bid shall be
sought, offered or permitted.

PRELIMINARY EXAMINATION OF BIDS

Technical Evaluation:

30.1 The Procuring Entity will examine the bids to determine whether they are complete, whether
required sureties have been furnished, whether the documents have been properly signed, and
whether the bids are generally in order.

30.2  Prior to the detailed evaluation, pursuant to Clause 32, the Procuring Entity will determine the
substantial responsiveness of each Bid to the Bidding Documents including acceptable quality
of the Goods offered, pursuant to Clause 18. A substantially responsive Bid is one which
conforms to all the terms and conditions of the Bidding Documents without material deviation.

30.3 A Bid determined as not substantially responsive will be rejected by the Procuring Entity and
may not subsequently be made responsive by the bidder by correction of the non-conformity.

Financial Evaluation:

30.4  Check the bidder’s compliance to the financial documents required by the Procuring Entity

30.5 Arithmetical errors will be rectified on the following basis. If there is a discrepancy between
the unit price and total price per item that is obtained by multiplying the unit price and quantity,
the unit price shall prevail and the total price per item will be corrected. If there is a discrepancy
between the Total Amount and the sum of the total price per item, the sum of the total price per
item shall prevail and the Total Amount will be corrected.

30.6 The amount stated in the Form of Bid will be adjusted by the Procuring Entity in accordance
with the above procedure for the correction of errors and, shall be considered as binding upon
the bidder. If the bidder does not accept the corrected amount of bid, its bid will be rejected,
and the bid security may be forfeited in accordance with Sub-Clause 19.6

CONVERSION TO SINGLE CURRENCY

31.1 The procuring entity will convert the amounts in various currencies in which the Bid Price is
payable to Philippine Peso at the selling exchange rates officially prescribed for similar
transactions as established by Bangko Sentral ng Pilipinas on the date of bid opening.

EVALUATION AND COMPARISON OF BIDS

32.1 The Procuring Entity will evaluate and compare the bids previously determined to be
substantially responsive, pursuant to Clause 30.

32.2 The Procuring Entity 's evaluation of a Bid will exclude and not take into account:

(@  in the case of goods partially or wholly manufactured within the Procuring Entity 's
country or Goods of foreign origin already located in the Procuring Entity 's country,
sales and other similar taxes which may be levied on the finished Goods if the Contract
is awarded to the bidder;

(b)  in the case of goods to be offered from outside the Procuring Entity 's country, customs
duties and other similar import duties and taxes which be levied on the Goods if the
Contract is awarded to the bidder; and

(c)  any allowance for price adjustment during the period of execution of the contract, if
provided in the bid.

32.3 The comparison shall be of:

(@)  the ex-factory/ex-warehouse/off-the-shell price of the Goods to be offered from within
the Procuring Entity 's country (such price to include all costs as well as duties and taxes
paid or payable on components and raw material incorporated or to be incorporated in
the Goods): and

(b)  the CIF port-of-entry price of the Goods to be offered from outside the Procuring Entity's
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33.

34.

35.

36.

37.

country.

32.4 The evaluation of bids shall take into account the price and other commercial features of the
offer. In addition, it may also take into account other criteria, such as those in the sample listed
below.

* Contractual and Commercial Deviations
* Delivery Schedule

* Operating Costs

* Functional Guarantee of the Goods

* Local Handling and Transportation

CONTACTING THE PROCURING ENTITY

33.1 Subject to Clause 29, no bidder shall contact the Procuring Entity on any matter relating to its
Bid, from the time of bid opening to the time the contract is awarded unless initiated by the
Procuring Entity.

33.2 Any effort by a bidder to influence the Procuring Entity in its decision in respect of bid
evaluation, bid comparison or Contract award will result in the rejection of the Bidder's Bid.

PROCURING ENTITY'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL

BIDS

34.1 The Procuring Entity reserves the right to accept or reject any Bid and to annul the
bidding process and reject all Bids at any time prior to award of Contract, without
thereby incurring any liability to the affected bidder or bidders or any obligation to
inform the affected bidders of the grounds for the Procuring Entity 's action.

POST QUALIFICATION AND AWARD

35.1 The Procuring Entity will determine to its satisfaction whether the Bidder selected as having
submitted the lowest-evaluated, responsive bid is qualified to satisfactorily perform the
Contract.

35.2 The determination will take into account the bidder's financial, technical and production
capabilities. It will be based upon an examination of the documentary evidence of the bidder's
qualification submitted by the bidder, pursuant to Clause 17, as well as such other information
as the Procuring Entity deems necessary and appropriate.

35.3 An affirmative determination will be pre-requisite for award of the Contract to the Bidder. A
negative determination will result in rejection of the Bidder's bid.

354 The Procuring entity will award the Contract to the successful bidder whose Bid has been
determined the lowest calculated responsive Bid, provided further that the bidder is determined
to be qualified to satisfactorily perform the Contract.

NOTIFICATION OF AWARD

36.1 The Procuring Entity will notify the successful bidder in writing by registered letter, or by fax
or email to be confirmed in writing by registered letter or by fax or email, that its Bid has been
accepted and on which basis the Bid has been accepted.

36.2 The notification of award will constitute the formation of a contract, until the Contract has taken
effect pursuant to Clause 37.

ISSUANCE OF NOTICE OF AWARD AND SIGNING OF CONTRACT

37.1 At the time of notification of award, the Procuring Entity will send the successful bidder the
Notice of Award.

37.2 Within five (5) working days of receipt of such Notice of Award the successful bidder shall affix
its signature and date in the Notice of Award and return it to the Procuring Entity together with
the corresponding Performance Security.

37.3 After signing of Notice of Award and posting of Performance Security of the successful bidder,
the Procuring Entity will send the Contract Form provided in the Bidding Documents,
incorporating all agreements between the parties.

37.4 Within five (5) working days of receipt of such Contract Form the successful bidder shall affix
its signature and date in the Contract Form and return it to the Procuring Entity

37.5 Upon receipt of the signed Contract form, the Procuring Entity will issue Notice to Proceed to the
successful bidder.
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38. PERFORMANCE SECURITY
38.1 Within five (5) working days of the receipt of notification of award from the Procuring Entity,
the successful bidder shall post the performance security, in Manager’s Check form or cash, to
be deposited to the Procuring Entity’s bank account.
38.2  Failure of successful bidder to comply with the requirements of Clause 37 or 38 shall constitute
sufficient grounds for the annulment of the award and forfeiture of the bid security.

ANNEX A: BID EVALUATION PROCEDURE

Step 1 - Submittal of Bid

If a submittal is late, it should not be opened, but should be returned to the Bidder unopened.

Step 2 — Technical Bid Evaluation

During the Bid opening, preliminary examination shall begin by determining that the general conditions of
the Bidding Documents have been met in the bid. The following items should be checked to determine
whether the Bid is responsive.

- Bid does not show evidence of tampering.

- Bid is from a Procuring Entity of the Bidding Documents.

- Bid Addendum received.

- Bid appears to be complete.

- Bid on all items per schedule.

- Bid contains Deviation Form duly filled in

- Bidder meets the required experience and number of sales

- Bidder is a registered company

a. The Bidder and the manufacturer are both from eligible source countries as defined in list of eligible
source countries.

b. The Bid contains a manufacturer's name and catalogue number for each item in the completed bid
schedule.

c. The Bid contains authorization from the manufacturer to supply the goods to the Bidder for this
procurement.

d. The Bid contains a listing, for each item bid, showing the manufacturer's years of manufacture and
the international sales for the required number of years. This is to include dollar volume, Procuring Entity,
and names and telephone numbers for Procuring Entity contact person(s).

¢. The Bid contains the Technical Data Sheets with the Bidder's guaranteed data duly stamped and
signed by the Bidder.

f. The Bid contains supplementary technical information to determine if each item offered meets the
Technical Specifications of the Bidding Documents.

In the absence of substantial compliance with all of the above items, the bids are incomplete, shall be
declared non-responsive and has to be rejected.

Step 3 — Opening of the Financial Offer
During the opening of the financial proposal, the following information is to be read and recorded:

- Name of Bidder;

- Any discount offered;

- Name of Bank which issued the Bid Security;

- Bid security is present in the correct amount and acceptable form

- Validity of the Bid Security

- Validity of the Bid

- Bid security receipt is issued by the Bank

- Net financial contracting capacity is computed

- ITR of the bidder for the past three (3) years duly marked received by the BIR is submitted

- Financial Statements of the bidder for the past three (3) years is submitted

a. The Bid contains price schedule(s) that have the unit price shown for each item in the completed bid
schedule. The price schedule is to be checked for arithmetic errors in the extensions and the additions.

b. Determine that the Bidder has filled out correctly the price schedule for what he is bidding.

¢. The price schedule be checked to determine that the correct quantities are shown.

d. Calculate the amounts for the applicable penalties as provided in the Technical Specifications and
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add amounts to the Bid prices for evaluation purposes only.

e. After the special factor, additions and conversion of schedule total to Philippine Peso, determine
which remaining bid, has the lowest price for this bid schedule.

f. Compare the price of the low bid, for this bid schedule.

Step 4 - Evaluation and Comparison of Bids

All bids for this schedule are then financially evaluated to determine whether the company has the financial
capability to perform the contract. Bidders who are found to be financially not sound shall be rejected.

If any item in the low bid has only minor technical deviations from the specifications, this shall be clarified
with the bidder.

If any item in the low bid does not meet the technical specifications, that bid is rejected. The evaluation
process then continues to the next low bid for that schedule.

This procedure to continue until the low bid, meeting the technical specifications of this Bidding Documents
for this schedule, is determined.

Step 5 - Ability to Perform and Recommend for Award

After the low bid meeting the technical specifications is determined, check on enough of his previous sales
of similar materials to determine whether the Bidder has demonstrated that he is qualified to perform the
Contract. If the low Bidder is found to have provided unsatisfactory materials of similar nature on other
contracts, his bid is to be rejected. The evaluation process then continues to the next low bid for that schedule.

This procedure shall continue until the low Bidder qualified to perform the contract for this schedule is
determined. The recommendations for the Award of Contract for this schedule to this lowest responsible and
responsive Bidder is automatic.

Note:
"Low bid" is hereby defined as the Bid on a complete bid schedule that has the lowest total
price after considering all factors and/or reference up to that point in the evaluation procedure.
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SECTION III. GENERAL CONDITIONS OF CONTRACT
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1.

DEFINITIONS

1.1

In this contract the following terms shall be interpreted as indicated:

(a) "The Contract" means the agreement entered into between the Procuring Entity and
the Supplier, as recorded in the Contract Form signed by the parties, including all
attachments and appendices thereto and all documents incorporated by reference

therein.

(b) "The Contract Price" means the price payable to the Supplier under the Contract for
the full and proper performance of its contractual obligations;

(c) "The Goods" means all of the equipment, machinery and/or other materials which
the Supplier is required to supply to the Procuring Entity under the Contract;

(d) "Services" means services ancillary to the supply of the Goods, such as

transportation and insurance, and any other incidental services, such as installation,
commissioning, provision of technical assistance, training and other such
obligations of the Supplier covered under the Contract;

(e) "The Procuring Entity " means the Nueva Ecija IT Area 1 Electric Coop., Inc.
)] "The Supplier" means the individual or firm supplying the Goods/Services under
this Contract;
APPLICATION

These General Conditions shall apply as part of the Contract which shall include the following
documents and the priority of these documents shall be as follows:

a) Contract Agreement

b) Notification of Award

c) Special Conditions of Contract

d) General Conditions of the Contract

e) Bidding Documents

f) Forms and Schedules

g) Supplier's Bid

COUNTRY OF ORIGIN

3.1 All Goods and Services supplied under the Contract shall have their origin from the eligible
source countries, as defined in Section II, Clause 3.

32 For purposes of this Clause 3, "origin" means the place where the Goods were mined, grown or
produced, or from which the services are supplied. Goods are produced when, through
manufacturing, processing, or substantial and major assembling of components, a commercially
recognized new product results that is substantially different in basic characteristics or in
purpose or utility from its components.

33 The origin of Goods and Services is distinct from the nationality of the Supplier.

STANDARDS

4.1 The Goods supplied under this Contract shall conform to the standards mentioned in the

Technical Specifications, and, when no applicable standard is mentioned, to the authoritative
standard appropriate to the Goods' country of origin and such standards shall be the latest issued
by the concerned institution.

USE OF CONTRACT DOCUMENTS AND INFORMATION

5.1

52

53

The Supplier shall not, without the Procuring Entity 's prior written consent, disclose the
Contract, or any provision thereof, or any specification, plan, drawing, pattern, sample or
information furnished by or on behalf of the Procuring Entity in connection therewith, to any
person other than a person employed by the Supplier in the performance of the Contract.
Disclosure to any such employed person shall be made in confidence and shall extend only as
far as may be necessary for purposes of such performance.

The Supplier shall not, without the Procuring Entity 's prior written consent make use of any
document or information enumerated in para. 5.1 except for purposes of performing the
Contract.

Any document, other than the Contract itself, enumerated in para. 5.1 shall remain the property
of Procuring Entity and shall be returned (in all copies) to the Procuring Entity on completion of
the Supplier's performance under the Contract if so required by the Procuring Entity.

PATENT RIGHTS

6.1

The Supplier shall indemnify the Procuring Entity against all third-party claims of infringement
of patent, trademark or industrial design rights arising from use of the Goods or any part thereof
in the Philippines.
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7. PERFORMANCE SECURITY

7.1

7.2

7.3

7.4

Within five (5) working days after the Supplier's receipt of notification of award of the
Contract, the Supplier shall furnish performance security to the Procuring Entity in the amount
specified in the Special Conditions of Contract.

The proceeds of the Performance Security shall be payable to the Procuring Entity as

compensation for any loss resulting from the Supplier's failure to complete its obligations under

the Contract. The performance security shall be to the account of the Supplier who signed the

Contract. The performance security shall also guarantee the enforcement of the warranty

provision in Clause 15 of this section.

The Performance Security, which should be callable on demand shall be denominated in the

currency of the Contract and shall be in one of the following forms:

(a) A bank guarantee or irrevocable Letter of Credit, issued by a bank in the
Philippines or a bank abroad which has a Jointly and severally liable correspondent
bank in the Philippines, acceptable to the Procuring Entity, and in the form
provided in the Bidding Documents or another form acceptable to the Procuring
Entity. The Procuring Entity may request that said bank guarantee or irrevocable
Letter of Credit be confirmed by a reputable bank acceptable to the EC.

Or

(b) A Manager's check, certified check, or cash.

The performance security will be discharged by the Procuring Entity and returned to the

Supplier not later than sixty (60) days following the date of completion of the Supplier's

performance obligations, including any warranty obligation, under the Contract.

8. INSPECTIONS AND TESTS

8.1

8.2

8.3

8.4

8.5

8.6

8.7

The Procuring Entity or its designated third party inspector shall, at all reasonable times, be
allowed free and ready access to the Supplier's premises and those of his sub-contractors for the
purpose of inspecting the specified goods and obtaining information as to the progress of the
work.

The Procuring Entity or its designated third party inspector shall have the right to inspect and/or
to test the Goods to confirm their conformity to the Contract. The Special Conditions of
Contract and/or the Technical Specifications shall specify what inspections and tests the
Procuring Entity requires and where they are to be conducted. The Procuring Entity shall notify
the Supplier in writing of the identity of any representatives retained for these purposes.

The inspections and tests may be conducted on the premises of the Supplier or its
sub-contractor(s), at point of delivery and/or at the good's final destination. Where conducted
on the premises of the Supplier or its sub-contractor(s), all reasonable facilities and
assistance-including access, drawings and production data-shall be furnished two weeks before
such tests take place to the inspectors at no charge to the Procuring Entity

Should any inspected or tested Goods fail to conform to the Specification, the Procuring Entity
may reject them, and the lot they represent, and the Supplier shall replace the rejected Goods
within the life of the Contract or not later than ninety (90) days from receipt of notice of
rejection, whichever comes first, or all alterations necessary to meet specification requirements
free of cost to the Procuring Entity;

The Procuring Entity 's right to inspect, test and, where necessary, reject the Goods after the
Goods' arrival in the Philippines shall in no way be limited or waived by reason of the Goods
having previously been inspected, tested and passed by the Procuring Entity or its representative
prior to the Goods shipment from the country of origin.

Test Certificates for all Goods shall be prepared by the Supplier, signed by both the Supplier
and the Procuring Entity or third party inspectors. Also in case of no attendance of the tests by
the Procuring Entity or third party inspector, test certificates signed by the Supplier are to be
submitted to the Procuring Entity.

Nothing in Clause 8 shall in any way release the Supplier from any warranty or other
obligations under this Contract.

9. PACKING AND MARKING

9.1

9.2

The Supplier shall provide such packing of the Goods as is required to prevent their damage or
deterioration during transit to their final destination as indicated in the Special Conditions of
Contract. The packing shall be sufficient to withstand, without limitation, rough handling
during transit and exposure to extreme temperatures, salt and precipitation during transit and
open storage. Packing case size and weights shall take into consideration, where appropriate,
the remoteness of the Goods' final destination and the absence of heavy handling facilities at all
points in transit.

The packing, marking and documentation within and outside the package shall comply strictly
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with such special requirements as shall be expressl provided fdr in the Contract and, subject to
Clause 18, in any subsequent instructions ordered by the Procuring Entity.
Proposal for packing and marking should be approved by the Procuring Entity.

10. DELIVERY AND DOCUMENTS

10.1

10.2

Delivery of the Goods shall be made by the Supplier in accordance with the terms specified by
the Procuring Entity in its Schedule of Requirements and Special Conditions of Contract.

For purposes of the Contract, "FOB", "CIF" and other trade terms used to describe the
obligations of the parties shall have the meanings assigned to them by the current edition of the
International Rules for the Interpretation of the Trade Terms published by the International
Chamber of Commerce, Paris, and commonly referred to as INCOTERMS.

11.  INSURANCE

11.1

The Goods supplied under the Contract shall be fully insured in the currency of the contract
against loss or damage incidental to manufacture or acquisition, transportation, storage and
delivery in the manner specified in the Special Conditions of Contract.

12. TRANSPORTATION

12.1

12.2

12.3

Where the Supplier is required to effect delivery under any other terms, for example, by post or
another address in the source country, the Supplier shall be required to meet all transport and
storage expenses until delivery.

In all of the above cases, transportation of the Goods after delivery at the designated point of
delivery shall be the responsibility of the Procuring Entity.

Ocean transportation shall be by vessels registered in eligible source countries, as defined in
Clause 3 of the Instructions to Bidders, or belonging to shipping conferences in which shipping
lines from such member countries hold the major share.

13. INCIDENTAL SERVICES

13.1

13.2

As specified in the Special Conditions of Contract, the Supplier may be required to provide any
or all of the following services:

(a) Performance or supervision of on-sight assembly and/or start-up of the supplied
Goods;

(b) Furnishing of tools required for assembly and/or maintenance of the supplied
Goods;

(c) Furnishing of a detailed operations and maintenance manual for each appropriate
unit of the supplied Goods;

(d) Performance or supervision or maintenance and/or repair of the supplied Goods, for

a period of time agreed by the parties, provided that this service shall not relieve the
Supplier of any warranty obligations under this Contract; and
(e) Conduct of training of the Procuring Entity 's personnel, at the Supplier's plant
and/or on-site, in assembly, start-up, operation, maintenance and/or repair of the
supplied Goods.
Prices charged by the Supplier for the preceding incidental services, if not included in the
Contract Price for the Goods, shall be agreed upon in advance by the parties and shall not
exceed the prevailing rates charged by the Supplier to other parties for similar services.

14. SPARE PARTS

14.1

As specified in the Special Conditions of Contract, the Supplier may be required to provide any
or all of the following materials and notifications pertaining to spare parts manufactured or
distributed by the Supplier:

(a) Such spare parts as the Procuring Entity may elect to purchase from the Supplier,
provided that this election shall not relieve the Supplier of any warranty obligations
under the Contract; and

(b) In the event of termination of production of the spare parts:

(i)  advance notification to the Procuring Entity of the pending termination, in
sufficient time to permit the Procuring Entity to procure needed requirements; and
(i)  following such termination, furnishing at no cost to the Procuring Entity, the
blue prints, drawings, and specifications of the spare parts, if and when requested.

15.  WARRANTY

15.1

The Supplier warrants that the Goods supplied under the Contract are new, unused, of the most
recent or current models and incorporate all recent improvements in design and materials unless
provided otherwise, in the Contract. The Supplier further warrants that the Goods supplied
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16.

17.

18.

19.

20.

21.

any act or omission of the Supplier, that may develop under normal use of the supplied Goods
in the conditions obtaining in the country of final destination.

15.2 This warranty shall remain valid for 12 months after the Goods or any portion thereof as the
case maybe, have been delivered to the final destination and commissioned indicated in the
Contract or for 18 months after the date of shipment to the port of entry in the Philippines,
whichever period concludes earlier, unless specified otherwise in the Special Conditions of
Contract or in the Technical Specifications.

15.3 The Procuring Entity shall promptly notify the Supplier in writing of any claims arising under
this warranty.

15.4 Upon receipt of such notice, the Supplier shall repair or replace within 30 days of such
notification the defective Goods or part thereof, without costs to the Procuring Entity other than,
where applicable, the cost of inland delivery of the repaired or replace Goods or parts from the
port of entry to the final destination

155 If the Supplier, having been notified, fails to remedy the defect(s) within 30 days of such
notification, the Procuring Entity may proceed to take such remedial action as may be
necessary, at the Supplier's risk and expense and without prejudice to any other rights which the
Procuring Entity may have against the Supplier under the Contract.

PAYMENT

16.1 The method and conditions of payment to be made to the Supplier under the Contract shall be
specified in the Special Conditions of Contract.

16.2 The currency in which payment is made to the Supplier under this Contract shall be specified in
the Special Conditions of Contract.

16.3 No payment shall be due while the Supplier is in default in respect to any of the provisions of
the contract. On the event that the Supplier is in default, the Procuring Entity reserve the right
to instruct Procuring Entity designated bank to withhold any or all payments.

PRICES

17.1 Prices charged by the Supplier for Goods delivered and Services performed under the Contract
shall not, with the exception of any price adjustments authorized by the Special Conditions of
Contract, vary from the prices quoted by the Supplier in its bid.

CHANGE ORDERS

18.1 The Procuring Entity may at any time, by a written order given to the Supplier pursuant to
Clause 31, General Conditions of Contract, make changes within the general scope of the
Contract in any one or more of the following:

(a) drawings, designs or specifications where Goods to be furnished under the Contract
are to be specifically manufactured for the Procuring Entity;
(b) the method of shipment or packing;
() place of delivery; or
(d) the Services to be provided by the Supplier.
18.2 If any such change causes an increase or decrease in the cost of, or the time required for, the

Supplier's performance of any part of the work under the Contract whether changed or not
changed by the order, an equitable adjustment shall be made to the Contract Price or delivery
schedule, or both, and the Contract shall accordingly be amended. Any claims by the Supplier
for adjustment under this clause must be asserted within thirty (30) days from the date of the
Supplier's receipt of the Procuring Entity 's change order.

CONTRACT AMENDMENTS
19.1 Subject to Clause 18, no variation or modification of the terms of the Contract shall be made
except by written amendments signed by the parties.

ASSIGNMENT
20.1 The Supplier shall not assign, in whole or in part, its obligations to perform under the Contract,
except with the Procuring Entity 's prior written consent.

SUBCONTRACTS

21.1 The Supplier shall notify the Procuring Entity in writing of all subcontracts awarded under the
Contract if not already specified in his bid. Such notification, in his original bid or later, shall
not relieve the Supplier from any liability or obligation under the Contract.

21.2 Subcontracts must comply with the provisions of Clause 3.

10 - 4 ‘3/\6%/



23.

24.

25.

26.

22.1

22.2

223
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DELAYS IN THE SUPPLIER'S PERFORMANCE

Delivery of the Goods and performance of Services shall be made by the Supplier in
accordance with the time schedule specified by the Procuring Entity in its Schedule of
Requirements.

A delay by the Supplier in the performance of its delivery obligations, for which either no
amendment to the contract or no extension of the performance security was made, shall render
the Supplier liable to any or all of the following sanctions:

2221 forfeiture of its performance security,

2222 imposition of liquidated damages,

2223 and/or termination of the Contract for default.

If at any time during performance of the Contract, the Supplier or its sub-contractor(s) should
encounter conditions impending timely delivery of the Goods and performance of the Services,
the Supplier shall promptly notify the Procuring Entity in writing of the fact of the delay, its
likely duration and its cause(s). As soon as practicable after the receipt of the Supplier's notice,
the Procuring Entity shall evaluate the situation and may at its discretion extend the Supplier's
time for performance, in which case the extension shall be ratified by the parties by amendment
of the Contract.

LIQUIDATED DAMAGES

23.1

Subject to Clause 25, if the Supplier fails to secure acceptance from the Procuring Entity for the
delivery of any or all of the Goods or performance of the Services within the delivery period(s)
specified in the Contract, the Procuring Entity shall, without prejudice to its other remedies
under the Contract, deduct from the Contract Price, as liquidated damages, a sum equivalent to
one tenth of one percent (0.1 %) of the delivered price of the Goods or Services that were
delivered early or delayed, for each day outside of the Contract schedule for deliveries, up to a
maximum deduction of Ten (10%) percent of the Contract Price of the Goods or Services
involved. Once the maximum is reached, the Procuring Entity may consider termination of the
Contract.

TERMINATION FOR DEFAULT

24.1

242

The Procuring Entity may, without prejudice to any other remedy for breach of contract, by

written notice of default sent to the Supplier, terminate the Contract in whole or in part:

(@) If the Supplier fails to deliver any or all of the Goods within the time period(s)
specified in the Contract, or any extension thereof granted by the Procuring Entity
pursuant to Clause 22; or

(b) If the Supplier fails to perform any other obligation(s) under the Contract.

In the event the Procuring Entity terminate the Contract in whole or in part, pursuant to para.

24.1, the Procuring Entity may procure, upon such terms and in such manner as it deems

appropriate, Goods similar to those undelivered, and the Supplier shall be liable to the

Procuring Entity for any additional cost of Goods for such similar Goods. However, the

Supplier shall continue performance of the Contract to the extent not terminated.

FORCE MAJEURE

25.1

25.2

253

Notwithstanding the provisions of Clause 22, 23, 24, the Supplier shall not be liable for
forfeiture of its performance security, liquidated damages or termination for default, if and to
the extent that, its delay in performance or other failure to perform its obligations under the
Contract is the result of an event of Force Majeure.

For purposes of this clause, "Force Majeure" means an event beyond the control of the Supplier
and not involving the Supplier's fault or negligence and not foreseeable. Such events may
include, but not restricted to wars or revolution, fires, floods, epidemics, quarantine restrictions
and freight embargoes.

If a Force Majeure situation arises, the Supplier shall promptly notify the Procuring Entity in
writing of such condition and the cause thereof. Unless otherwise directed by the Procuring
Entity in writing, the Supplier shall continue to perform its obligations under the Contract as far
as is reasonably practical, and shall seek all reasonable alternative means for performance not
prevented by the Force Majeure event.

TERMINATION FOR INSOLVENCY

26.1

The Procuring Entity may at any time terminate the Contract by giving written notice to the
Supplier, without compensation to the Supplier, if the Supplier becomes bankrupt or otherwise
insolvent. Notwithstanding the above, such termination will not prejudice or affect any right of
action or remedy which has accrued or will accrue thereafter to the Procuring Entity.
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27.1 The Procuring Entity may, by written notice sent to the Supplier, terminate the Contract, in
whole or in part, at any time for its convenience. The notice of termination shall specify that
termination is for the Procuring Entity 's convenience, the extent to which performance of work
under the Contract is terminated, and the date upon which such termination becomes effective.

27.2 The Goods that are complete and ready for shipment within thirty (30) days after the Supplier's
receipt of notice of termination shall be purchased by the Procuring Entity at the Contract terms
and prices. For the remaining Goods, the Procuring Entity may elect:

(a) to have any portion completed and delivered at the Contract terms and prices;
and/or
(b) to cancel the remainder and pay to the Supplier an agreed amount for partially

completed Goods and for materials and parts previously procured by the Supplier
for the use in this contract.

28. RESOLUTION OF DISPUTES

28.1 The Procuring Entity and the Supplier shall make every effort to resolve amicably by direct
informal negotiation any disagreement or dispute arising between them under or in connection
with the Contract.

28.2 If, after thirty (30) days from the commencement of such informal negotiations, the Procuring
Entity and the Supplier have been unable to resolve amicably a Contract dispute, either party
may require that the dispute be referred for resolution to the formal mechanism specified in the
Special Conditions of Contract. This mechanism may include, but is not restricted to,
conciliation mediated by a third party, adjudication in an agreed national or international forum,
and/or international arbitration. The mechanism shall be specified in the Special Conditions of
Contract.

29. GOVERNING LANGUAGE
29.1 The Contract shall be written in the language of the bid, as specified by the Procuring Entity in
the Instruction to Bidders. Subject to Clause 30, the language version of the Contract shall
govern its interpretation. All correspondence and other documents pertaining to the Contract
which are exchanged by the parties shall be written in that same language.

30. APPLICABLE LAW
30.1 The Contract shall be interpreted in accordance with the laws of the Philippines.

31. NOTICES
31.1 Any notice given by one party to the other pursuant to the Contract shall be sent in writing or by
telegram, fax or telex/cable and confirmed in writing to the address specified for that purpose in
the Special Conditions of Contract.
31.2 A notice shall be effective when delivered or on the notice's effective date, whichever is later.

32. TAXES AND DUTIES

32.1 A Supplier providing imported goods shall be entirely responsible for all taxes, stamp duties,
license fees, and other such levies imposed outside the Philippines

32.2 A Supplier providing domestic goods shall be entirely responsible for all taxes, duties, license
fees, etc., incurred until delivery of the Contract Goods to the Procuring Entity. Value Added
Tax (VAT) or similar local taxes on finished products shall be identified and shall be
reimbursed to the Supplier by the Procuring Entity upon presentation of documentary evidence
that taxes have been paid (Clause 11.2.3, Section IV - Special Conditions of Contract.
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GENERAL

The following Special Conditions of Contract shall supplement the General Conditions of Contract.
Whenever there is a conflict, the provisions herein shall prevail over those in the General Condition of
Contract. The corresponding clause number of the General Condition is indicated in parenthesis.

DEFINITION

2.1 The Procuring Entity is Nueva Ecija II Electric Cooperative., Inc.- Area 1
2.2 The Supplier is (Name of Supplier)

23 EC or Coop is Electric Cooperative

COUNTRY OF ORIGIN

The countries of origin are defined in Section II, Clause 3.1, whereas the term "origin" is defined in
Section III, Clause 3.

PERFORMANCE SECURITY

The Performance Security shall be in the amount of five (5%) percent of the Contract Price in form of
Manager’s Check and

4.1 shall be valid initially for a period covering the delivery and construction work schedule plus
45 calendar days; and

4.2 shall be extended with each delivery to cover also the warranty period of the delivered goods
plus 30 calendar days.

INSPECTION AND TESTS

The inspection and test procedures, required by the Procuring Entity, are described in Section V -
General Technical Conditions as well as in Section VII - Technical Specifications.

When the Technical Specifications do not specify otherwise and 100 % testing is not required, the
American Standard ANSI/ASQC Z1.4-1993 (Sampling Procedures and Tables for Inspection by
Attributes) will be used as the guidelines for inspecting and/or testing of the goods and the Acceptable
Quality Level to be 0.40.

Cost for a minimum of two (2) Procuring Entity 's representative(s), such as travel cost,
accommodation and living expenses shall be borne by the Supplier.

PACKING AND MARKING
6.1 Refer to Section V, Clause 8 and 9, for marking requirement
DELIVERY AND DOCUMENTS

7.1 Delivery Schedule:

For goods supplied within the Philippines counting will be from the date the Supply

Contract is signed.

Delivery is considered complete when:

a) the specified quantity of goods are received at the Coops Headquarters or as specified by
the Procuring Entity within the area coverage in accordance with all the requirements in
the contract, or

b) the goods, to be delivered, at Manila warehouse/factory, have been loaded on the
Supplier's truck, or

c) the goods, to be delivered to the Coop headquarters or as specified by the
Procuring Entity within the area coverage, have been received by the Coop and
a Receiving Report has been provided by the Coop.
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7.2

7.3

Documents for Imported Goods Shipped to EC HQ.

Upon shipment, the Supplier shall notify the Procuring Entity and the Insurance Company
by cable, fax or telex the full details of the shipment including Contract number, description
of Goods, quantity, vessel, the bill of lading number and date, port of loading, date of
shipment, port of discharge, estimated time of arrival, port of entry, etc. The Supplier shall
send by courier the following documents to the Procuring Entity with a copy to the
Insurance Company:

7.2.1

7122

723
7.2.4

7.2.5
7.2.6

7.2.7

72.8

7.2.9

Original & six (6) copies of the Supplier's invoice showing Goods description,
quantity, unit price, total amount. The cost of insurance and freight included in
the total amount shall be itemized separately. The cost of inland freight,
brokerage, handling and other incidental expenses within the Philippines,
included in the total amount shall likewise be itemized separately.

Original and four (4) copies of the negotiable, clean on-board bill of lading of
the final carrier/vessel to Philippines marked freight prepaid and two (2) copies
of non-negotiable bill of lading;

Original & six (6) copies of packing list identifying contents of each package by
serial number;

Original & three (3) copies of Insurance Certificate;

Original & three (3) copies of Manufacturer's/Supplier's guarantee certificate;
Original & three (3) copies of:

7.2.6.1 Inspection certificate issued by the EC or any authorized
inspection agency or a certificate of waiver signed by the EC;

7.2.6.2 the Manufacturer's factory inspection report, and

7.2.6.3 Societe de Surveillance (SGS) pre-shipment Clean Report of

Findings or number and date of issue.

Original & three (3) copies of Certificate of Origin endorsed by the Chamber of
Commerce.

Original & three (3) copies of evidence showing that the Supplier has forwarded
the shipping documents listed above to the Procuring Entity via an international
document handling service similar to Federal Express or DHL. These
documents shall reach the Procuring Entity not later than ten (10) calendar days
after shipment as evidenced by the date of the Bill of Lading, except those
shipping documents covering shipment of materials from Japan, Korea, Taiwan,
Thailand and other eligible Asian source countries and airshipments, which shall
reach the Procuring Entity not later than three (3) calendar days after shipment.
Any expenditure incurred by the Procuring Entity (such as demurrage charges,
storage fee, document reproduction costs and other similar charges/expenditure)
as result of late receipt of required shipping documents, or incorrect shipping
documents, shall be for the account of the Supplier. Filing fee being charged by
the BOI, DOF and other government agencies for the tax and duty free
importation of the goods shall be borne by the Supplier.

Original & three (3) copies of the extension for the Performance Security as per
Clause 4.2.

Documents for Domestic Goods delivered to EC HQ.
The Supplier shall send the following documents to the EC with a copy to each the
Procuring Entity and the insurance company:

7:3:1

7.3.2

7.3.3

7.3.4
73.5

Original & three (3) copies of the Supplier's invoice showing Goods description,

quantity, unit price, total amount. The cost of freight from Supplier's

Warehouse to designated destination shall be itemized separately.

Original & three (3) copies of packing list identifying contents of each package

by serial number, Consignee & recipient Coop.

Original & three (3) copies of Insurance Certificate on any Goods shipped DDP

to EC HQ.

Original & three (3) copies of Manufacturer's/Supplier's guarantee certificate;

Original & three (3) copies of Inspection certificate issued by:

7:3.5.1 An authorized inspection agency or a certificate of waiver signed
by the EC, and
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11.

7.3.6 Original & three (3) copies of Certificate of Origin.
7.3.7 For wood products, a copy of the DENR logging permit under which the trees
were cut in the Philippines.

7.3.8 Original & three (3) copies of the extension for the Performance Security as per
Clause 4.2.
7.3.9 Original & three (3) copies of the certificates proving the amount for all costs as

well as duties and taxes paid or payable on components and raw material
incorporated or to be incorporated in the goods as stated in the price sheets.
Payments are limited to the amount stated in such certificates but shall not
exceed the amount stated in the price sheets."

INSURANCE

The marine and inland insurance shall be in an amount equal to one hundred ten percent (110%) of
the value of the Goods from "warehouse to recipient EC warehouse" on "All Risks" basis including
War Risk, Civil Unrest, and Strike clauses and shall be valid for ninety (90) days after arrival of the
equipment at designated EC HQ or as specified by the Procuring Entity within the area coverage.

The insurance shall be paid by the Supplier. It shall be the responsibility of the Supplier that the
insurance coverage provided include the cost of conducting all necessary investigation of report of
damage, loss or pilferage. Such investigation and preparation of report shall be done by the Supplier
at no cost to the Procuring Entity.

INCIDENTAL SERVICES

The services covered under Clause 13, Section III, General Conditions of Contract, Sub-Clause 13.1
letters (c), (d), and that of those required in the Technical Specifications shall be furnished. The cost
shall be included in the contract price.

SPARE PARTS

Suppliers shall carry sufficient inventories to assure ex-stock supply of consumable spares such as
gaskets, plugs, washers, belts, etc. other spare parts and components shall be supplicd as promptly as
possible but in any case shall not exceed one (1) month after placement of order and establishment of
Letter of Credit or execution of Contract.

PAYMENT
11.1 For Goods and services supplied from countries other than the Philippines payment shall be
made as follows:

11.1.1 Once a month or for an accomplishment of at least P 1.0 million, the contractor
may submit a request for payment for work accomplished. Such request for
payment shall be verified and certified by the Coop project engineer, and
approved by Coop Technical/Engineering Manager. Except as otherwise
stipulated in the contract, materials and equipment delivered on the site but not
completely put in place shall not be included for payment.

11.1.2 The Coop shall have the right to deduct from the contractor's progress billing
such amount as may be necessary to cover third party liabilities, as well as
uncorrected discovered defect in the project.

11.2 For Goods and Services supplied from within the Philippines, payment shall be made as
follows:

11.2.1 Once a month or for an accomplishment of at least P 1.0 million, the contractor
may submit a request for payment for work accomplished. Such request for
payment shall be verified and certified by the Coop project engineer, and
approved by Coop Technical/Engineering Manager. Except as otherwise
stipulated in the contract, materials and equipment delivered on the site but not
completely put in place shall not be included for payment.

11.2.2 The Coop shall have the right to deduct from the contractor's progress billing
such amount as may be necessary to cover third party liabilities, as well as
uncorrected discovered defect in the project.

113 Should the Supplier fail to receive from Procuring Entity the Acceptance Certificate as
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specified in paragraphs 11.1.2 & 11.2.2 within (60) days following the date of delivery of
the materials to Procuring Entity headquarters or as specified by the Procuring Entity within
the area coverage, the Supplier may request for payment by submitting to Procuring Entity
three (3) copies of the Voucher bearing the following certification:

I/we hereby certify that the materials and equipment covered by this invoice were delivered
to the Procuring Entity headquarters or as specified by the Procuring Entity delivery point as
specified in the Delivery Schedule prior to sixty (60) days before the date of this
certification, that all warranties and guaranties, and final drawing have been

delivered to Procuring Entity, that no objection of any kind has been received from
Procuring Entity to the payment of the remaining ten (10%) percent of this equipment.

Date Supplier
ATTESTED BY:
Authorized Signature
Title
RESOLUTION OF DISPUTES

The dispute resolution mechanism to be applied pursuant to Clause 28 of the General Conditions shall

be as follows:

12.1 in the case of a dispute between the Procuring Entity and a Supplier which is a national of
the Philippines, the dispute shall be referred to adjudication/arbitration in accordance with
the laws of the Philippines; and

12.2 in the case of a dispute between the Procuring Entity and a foreign Supplier, the dispute shall
be settled by arbitration, held in Manila, in accordance with the provisions of the
UNCITRAL Arbitration Rule

NOTICES
For the purpose of all notices, the following shall be the address of the Procuring Entity and Supplier.
Procuring Entity:

ENGR. JEFFREY C. CUDAPAS,MEnM

BAC Chairperson

Nueva Ecija II Electric Cooperative, Inc. -Area 1 (NEECO II Area 1)
Calipahan, Talavera, Nueva Ecija

Philippines 3114

Tel/Fax 044 411 1007

e-mail: bac_neeco2areal @yahoo.com.ph

Supplier:

(to be filled in at the time of contract signature)




SECTION V. FORMS

TABLE OF FORMS
NUMBER . NUMBER
1 Bid V-1
2 Bid Security V-1
3 Power of Attorney V-2
4 Letter of Authorization V-3
3 Contract V-3
6 Acknowledgement V-4
7 Performance Security V-6
8 Deviation Form V=7
7 Acknowledgement Receipt v
10 Omnibus Sworn Statement Affidavit V-8

/et




Date:
Location:
Contract
No:

TO: Bid and Awards Committee
Nueva Ecija II Electric Cooperative, Inc.- Area-1
Calipahan, Talavera
3114 Nueva Ecija

Gentlemen:

Having examined the Bidding Documents including Addenda Nos. (Insert Numbers), the receipt
of which is hereby duly acknowledged, we, the undersigned, offer to deliver (Description of
materials) in conformity with the said Bid Documents for the sum of (Total Bid Amount in Words
and Figures) or such other sums as may be ascertained in accordance with the Price Schedules
attached herewith and made part of this bid.

We undertake, if our bid is accepted, to commence the delivery within (Number) days to complete
the project of all the items specified in the Contract within the (Number) days to be calculated
from the date of receipt of your Purchase Order.

If our bid is accepted we will post performance security in form of Manager’s Check in a
sum not exceeding five percent (5%) of the Bid Price for the due performance of the
Contract.

We agree to abide by this bid for a period of (Number) days from the date fixed for bid opening
and it shall remain binding upon us and may be accepted at any time before the expiration of that

period.

Until a formal contract is prepared and executed, this bid, together with your written acceptance
thereof and your Notice of Award/Purchase Order, shall constitute a binding Contract between us.

We understand that you are not bound to accept the lowest or any bid you may receive.

Dated this day of s 20
Signature

(In capacity of)
Duly authorized to sign bid for and on behalf
of
FORM 2: BID SECURITY
WHEREAS, hereinafter called "the BIDDER" has submitted
its bid dated for the construction
of (hereinafter called "the BID").
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KNOW ALL MEN BY THESE PRESENTS:

That, WE, of , having our registered office
at (hereinafter called "the BANK") are the bound unto
(hereinafter called "the COOPERATIVE") in the sum of for which

payment will truly to be made to the said COOPERATIVE, the Bank binds itself, its successors
and assigns by these presents.

Sealed with the common seal of the said Bank this day of ,20_
THE CONDITIONS of this obligation are:

1) If the Bidder withdraws its Bid during the period of bid validity specified by the Bidder on the
Bid Form; or

2) If the bidder, having been notified of the acceptance of its bid by the Cooperative during the
period of validity:

a. fails or refuses to execute the Contract Form, if required; or
b. fails to refuses to furnish the Performance Security, in accordance with the Instructions
to Bidders;

We undertake to pay to the Cooperative up to the above amount upon receipt of its first written
demand, without the Cooperative having to substantiate it demand, provided that in this demand
the Cooperative will note that the amount claimed by it is due to it owing to the occurrence of one
or both of the two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after the period of bid
validity, and any demand in respect thereof should reach the Bank not later than the above date.

(Signature)
FORM 3: POWER OF ATTORNEY
KNOW ALL MEN BY THESE PRESENTS:
That we, , @ company organized and existing under
the laws of ,  having the principal office at

do hereby make, constitute, and appoint
our true and lawful attorneys-in-fact to act for
us, on our behalf, and in name, by investing them with the following powers:

1) To make any proposal to and/or negotiate and execute the contract or any other agreement
with (NEECO II Area-1), its representative and/or agents, if any, relating to the bid for

2) To receive, accept and acknowledge any notice issued under the contract, any other
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3) To do any and all acts and things and execute any and all instruments, certificates and
agreement which they may deem necessary or advisable, or which may be required for or in
connection with the execution of the said contract.

IN WITNESS WHEREOF, we have cause this POWER OF ATTORNEY to be executed in our

name by our , thereunto duly authorized, in
this day of , 20

(CORPORATION)
by: PRINTED NAME
POSITION/TITLE

FORM 4a: LETTER OF AUTHORIZATION FROM THE MANUFACTURER TO THE
BIDDER

To whom it may concern:

We, , a juridical person, organized and
existing under the laws of having its principal
business office at hereby authorizes

having its registered office at to offer and supply our
goods/services to the Electric Coop., Inc.

This Letter of Authorization is effective from this day of 20__ and remains in

full force until the completion of the contract.

(CORPORATION)
by:
PRINTED NAME
POSITION / TITLE
FORM 4b: LETTER OF AUTHORIZATION FROM THE LOCAL AGENT TO THE
BIDDER
To whom it may concern:
We, (Local Agent) , a juridical person, organized and existing
under the laws of having its principal business office at
hereby appoint (BIDDER'’s Company) having its registered office at

as our representative. In particular, our representative is authorized to participate in
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This Letter of Authorization is effective from this day of 20 and remains in full

force until the completion of the contract.
(CORPORATION)

by:
PRINTED NAME

POSITION / TITLE

FORM 5: CONTRACT

MEMORANDUM OF AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This agreement is entered into this day of , 2026 at Nueva Ecija II Electric
Cooperative, Inc. Area-1 (NEECO II-AREAI) Main Office, Calipahan, Talavera, Nueva Ecija, by and
between:

The NUEVA ECIJA I ELECTRIC COOPERATIVE, INC.- AREA-1 (NEECO II AREA-1), a
Cooperative duly organized and existing under and by virtue of the laws of the Philippines, with principal
office at Brgy. Calipahan, Talavera, Nueva Ecija, represented by its General Manager ENGR. NELSON M.
DELA CRUZ hereinafter referred to as the "CLIENT";

-and -
.» @ Corporation duly organized and existing under Philippine laws, with office

address represented by its , herein referred
to as the “SUPPLIER/CONTRACTOR”;

WITNESSETH:
1) That, the CLIENT thru the Bids and Awards Committee (BAC) has bid for the (the
“Project”) that was further awarded to the SUPPLIER/CONTRACTOR , as duly

approved by the Board of Directors under Resolution No. ;

2) That, the principal features of the works to be done under this Contract includes but not limited to the
following scope of works, to wit:

NOWTHEREFORE, for and in consideration of the foregoing premises the parties hereto agree on
the following terms and conditions, to wit:

1. The contract price shall be inclusive of VAT. The required down
payment shall be made upon the written request of the supplier/contractor, and after the
supplier/contractor’s mobilization of materials. The balance shall be by progress payments based on

S/
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accepted by the CLIENT for every progress billing; payable within thirty (30) days after issuance of
Sales Invoice;

Progress payments/ billings are subject to ten percent (10%) retention of the billings to answer for
any uncorrected/ discovered defects and third party liabilities and may be released within thirty (30)
days after the discovered defects in the project has been corrected and in lieu thereof, shall post a
Guarantee Bond equivalent to five percent (5%) of the Contract Price; to be valid within the warranty
period;

The CLIENT shall, upon written request of the SUPPLIER/ CONTRACTOR, and after the
SUPPLIER/CONTRACTOR’S mobilization of materials, shall make a down payment equivalent to
15% of the contract price;

The SUPPLIER/CONTRACTOR will post a Performance Security Bond in the amount of
, equivalent to 5% of the supplier/contractor’s Bid Price which is to be
returned to the Supplier not later than thirty (30) days following the date of the issuance of the
Certificate of Completion of the supplier/contractor’s Performance under the Contract and the formal
request of the supplier/contractor;

The SUPPLIER/CONTRACTOR agrees and binds itself to fully and faithfully provide for its
accounts all provisions necessary in the completion of the within
Working days; from acceptance of Notice to Proceed;

Time is an essential feature of this contract in the event that the SUPPLIER/CONTRACTOR fails to
complete the 2025 2" Half Material Requirements within the stipulated time of () working days,
inclusive of any granted extension of time, the SUPPLIER/CONTRACTOR shall pay the CLIENT,
as liquidated damages for its calendar day of delay; as described in the following section;

In the event that the SUPPLIER/CONTRACTOR fails to complete the project within the
stipulated time inclusive of the granted extension of time, if any, the supplier shall pay the
CLIENT, as Liquidated Damages for its calendar day of delay, an amount using the following
formula under the NEA Revised Procurement Guidelines:

For procurement of goods, services and infrastructure projects, the amount of liquidated damages
shall be at least equal to 1/10 of 1% (.001) of the cost of the unperformed portion of the contract
for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent
(10%) of the amount of the contract, the contract shall be rescinded without prejudice to other
courses of action and remedies to be undertaken.

In the event of a delay in work caused by fortuitous events or force majeure, the supplier/contractor
may request for an extension of time, in writing, within three (3) days following the occurrence of the
cause of delay. The grant of extension, which shall also be in writing, may not be unreasonably
withheld. It shall be understood that the approval of the request for extension of time shall not be
construed as to automatically entitle the supplier/contractor to a cost adjustment;

The SUPPLIER/CONTRACTOR shall exert its best efforts to execute its obligations under the
contract in accordance to all the documents made to form part of this contract;

The SUPPLIER/CONTRACTOR shall guarantee the quality of all materials it will supply, deliver
and use in the 2025 2nd Half Material Requirement and shall make good all defect/s attributable to the
quality of materials and workmanship which may be discovered within one (1) year reckoned from
the date of issuance of certificate of completion;

The SUPPLIER/CONTRACTOR shall issue a Guarantee Bond in the form of Manager’s Check
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materials for a period of one (1) year reckoned from the date of Final Inspection and Acceptance. The
Guarantee Bond shall be released at the end of the guarantee period provided there are no pending
reservations for its release. Thereafter, the SUPPLIER/CONTRACTOR is relieved of all obligations
under the Contract;

12. The SUPPLIER/CONTRACTOR shall not assign, in whole or in part, its obligations to perform
under the Contract, except with the CLIENT’S prior written consent. The
SUPPLIER/CONTRACTOR shall notify the CLIENT in writing of all subcontract awards under
the contract. Such notification shall not relieve the Supplier from any liability or obligation under
the Contract;

13. The SUPPLIER/CONTRACTOR obligates to comply with the provisions of the existing laws,
executive and administrative orders and rules and regulations issued or to be issued pertinent to 2025
2nd Half Material Requirements

14. The CLIENT shall have the rights to automatically terminate the contract in the event that the
SUPPLIER/CONTRACTOR incurs unjustified delays;

15. In case of litigation arising out of this contract, the parties hereto agree that its venue shall be in the
proper court in Nueva Ecija, under the laws of the Philippines.

IN WITNESS WHEREOF, the parties have hereunto signed this contract on the date and place first
above written.

NUEVA ECIJA 11 ELECTRIC
COOPERATIVE, INC.- Area-1
(NEECO II AREA-1)

By: By:

ENGR. NELSON M. DELA CRUZ
General Manager President/General Manager

Signed in the presence of:

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES }
Municipality of Talavera } S.S.

Province Of Nueva Ecija }
BEFORE ME, a Notary Public within and for , Philippines, this
day of » 2026, personally appeared ENGR. NELSON M. DELA CRUZ exhibiting his valid

identification cards, known to me as the same persons who executed the foregoing instrument and
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>, NEECO II - AREA 1

(044) 4111007 loc. 17
‘the Cooperative

(g | S
‘ NUEVAECIIAVIELECTRIGICOOPERATIVELINC. - . =

which he espectively represent.

This Agreement is consisting of seven (7) pages including the page, on which this Acknowledgement is
written, with each and every page duly signed by the parties and their instrumental witnesses.

WITNESS MY HAND AND SEAL on the date and place above written.
Doc. No.;
Page No.;

Book No.;
Series of 2023

FORM 7: PERFORMANCE SECURITY
TO: (Name of COOPERATIVE)
WHEREAS, (Name of Contractor) hereinafter called "the

CONTRACTOR" has undertaken, in pursuance of Contract No. dated , 20 to
construct (Description of Project) hereinafter called "the CONTRACT";

AND WHEREAS it has been stipulated by you in the said contract that the CONTRACTOR shall
furnish you with a Bank Guarantee by recognized bank for the sum specified therein as a security
for compliance with the CONTRACTOR's performance obligations in accordance with the
Contract;

AND WHEREAS we have agreed to give the CONTRACTOR a Guarantee;

THEREFORE WE hereby affirm that we are Guarantors and responsible to you, on behalf of the
CONTRACTOR, up to a total of (Amount of the Guarantee in words and figures) and we
undertake to pay you, upon your first written demand declaring the CONTRACTOR to be in
default under the Contract and without cavil or argument, any sum of sums within the limits of
(Amount of Guarantee) as aforesaid, without your needing to prove or to show grounds or reasons
for your demand or the sum specified therein.

This guarantee is valid until the day of ,20__

Signature and seal of the Guarantors

FORM 8: DEVIATIONS

Reference Requirements of Specifications Detailed Description of the
to the Deviations from the
Specifications Specifications




NEECO II - AREA 1

NUEVAYECIJAVIIIELECTRIG{COOPERATIVE,INC. - AREA'1

BACKGROUND

As the results of the innovative of NEECO II-Area 1’s procurement process and policy, the Bids
and Awards Committee (BAC), releases copies of bidding documents in soft copy through the
NEECO II-AREA 1 Official Website.

BIDDER’S INFORMATION

(Bidder/Company Name) _, an entity duly organized and existing under and by virtue of the
laws of the Republic of the Philippines, with office address at _ (Bidder/Company Address)
represented by its (Name of Bidder’s Representative and designation) hereinafter referred to as the
“BIDDER”

ACCEPTANCE OF BIDDING DOCUMENTS

That we,___ (Bidder/Company Name) hereby confirm the receipt of the copy of bidding
documents for the 2025 2™ Half Material Requirements in soft copy form.

Whereby, in cases of any inconsistency or discrepancy on the contents of bidding documents
between the copy of the Bidders and the original copy secured from NEECO Il-Area 1 website,
the contents of the original copy shall prevail.

CONFORME:

(Printed Name & Signature of Duly
Authorized Representative)

DATE:

FORM 10. OMNIBUS SWORN STATEMENT

Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT
I , of legal age, ;
{Hame of and residing at (eivil
with law)de'Rérébyidepose and state that: (Address of

1. Select one, delete the other:
a. If a sole proprietorship:
I am the sole proprietor of with office

address at (Neme: GE
(Address of Bidder)

’

b. If a partnership, corporation, cooperative, or joint venture:

I am the duly authorized authorized and designated representative  of
(Name of Bidder) with office address at

{(Address—of Bidder)




a. If a sole proprietorship:

As the owner and sole proprietor of (Name of Bidder)

[ have full power and authority to do, execute and perform any and all acts necessary to represent
it in the bidding for (Name of Project)

of the

(Name of Procuring Entity)

b. If a partnership, corporation, cooperative, or joint venture:

I am granted full power and authority to do, execute and perform any and all acts
necessary and/or to represent the (Name of Bidder) in the
bidding as shown in the

attached

(State title of attached document showing proof of authorization e.g. duly notarized Secretary’s
Certificate issued by the corporation of the members of the joint venture);
3. (Name of Bidder) is not “blacklisted” or barred from bidding
by the Government of the Philippines or any of its agencies, offices, corporations, or Local
Government Units, or Electric Cooperatives, foreign government/ foreign or international financing
institution whose blacklisting rules have been recognized by the Government Procurement Policy
Board, or Electric Cooperatives.
4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic
copy of the original, complete, and all statements and informations provided therein are
true and correct.

o B M ot B e is authorizing the Head of the Procuring

Entity or its duly authorized representative(s) to verify all the documents  submitted;
6. Select one, delete the rest:
a. If a sole proprietorship:

I am not related to the Head of the Procuring Entity, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, or the end-user unit,
and the project consultants by consanguinity or affinity up to the third civil degree;

b. If a partnership or cooperative:

(Name of Bidder)
None of the officers and members of

Is related to the Head of Procuring Entity, members of the Bids and
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

c. If a corporation or joint venture:

None of the officers, directors, and controlling stockholders of
is related to the Head

VAN £ T aa 3y
TName— O pDraaery

of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. (Name of Ridder) complies with existing labor laws and standards;
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NEECO II - AREA 1

= @INUEVAECIANELECTRICICOOPERATIVE, INC. - AR

(Name of Bidder)
Bidder;
a) Carefully examine all of the Bidding Documents;
b) Acknowledge all conditions, local or otherwise, affecting the implementation of the Contract

¢) Made an estimate of the facilities available and needed for the contract to be bid,
if any; and

d) Inquire or secure Supplemental/l Bid Bulletin (s) issued for the

(Name-of Proilect)
T = 7

9. (Hame of BidAder) did not dive or pay directly or

indirectly, any commission, amount, fee, or any form of consideration, pecuniary  or otherwise, to
any person or official, personnel or representative of the Electric Cooperative in relation to any
procurement project or activity.

IN WITNESS WHEREOF, I have hereunto affixed my signature this day
of , 20 at the City of ,
Philippines.

Affiant
SUBSCRIBED AND SWORN to before me this at the City
of , the affiant exhibited to me (any of the following: Passport, Driver’s License,
TIN & SSS ID with picture) No/s. and valid until

NOTARY PUBLIC

UNTIL
PTR.NO.
TIN

Doc. No.

Page No.

Book No.

Series 20
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Total | Three | Single — Labor Cost
No Location Klilil:e:r Phase | Phase 0.S. U. B. Steel Concrete
30 35 30’ 35 40’ 50
TALAVERA
1 | Esguerra 0.342 0.171 0.171 7
2 g’zll‘;‘ggnl)sm 0.772 0.386 0.386 10
Quezon St. Pag-
3 | asato Maestrang 2.526 1.263 1.263 32
Kikay
4 g‘;\i’&’g‘a‘;‘b“y"k 2.2323 0.751 | 0.730 | 0.751 1 | 33
Villa Rufina
5 (TAL3148) 0.442 0.221 0.221 1516
Esguerra
6 (TAL2440) 0.262 0.131 0.131 5
7 ?‘i‘f;‘%’“age 0.81 0.405 0.405 14
8 ;“M‘g“"l e 0.869 0.370 0370 | 3 12
unti
Quezon St. Pag-
9 asa (TAL2386) 0.41 0.205 0.205 1 7
ALIAGA
10 g;ﬁ‘g::lgs"mg 094 0.470 0.470 1| 12
Bibiclat Putol-
! } 1.828 4
11 Putol (A) 3.656 | 1.828 38
12 ?ﬁg‘;it;‘;o 0.25 0.250 0.250
San Emeliano
2
13 (ALG2337) 2.44 1.220 1.220 2 | 35
STO.
DOMINGO
Prk 1, Malaya
14 (SDO1509) 1.071 0286 | 0501 | 0286 | 15 | 6
San
15 | Francisco(SDO19 | 1.276 0.638 0.638 15
40)
Prk 1, Malasin
16 (SDO1276) 0.16 0.160 4
GUIMBA
17 | Bunol 1.312 0.656 0.656 13
LUPAO
18 | Mapangpang 5.604 2.802 2.802
MUNOZ
Prk Magnolia "
19 | giat (MNZ2897) 1.296 0.648 0.648 14
TOTAL
COMPLETION SCHEDULE (ATTACH COMPLETION SCHEDULE PER PROJECT)
BID VALIDITY
WARRANTY
TERMS OF PAYMENT
OTHER TERMS

/oy




Proj. No. (c) Page No. (©)
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 1 Checked by: T Staked by: -
Calipahan, Talavera, Nueva Ecija of ENGR. H.B. DELA CRUZ STAKING CREW
Map Ref. Date: Date: (5)
See Sheet No. PRIMARY COND. 2/0 ACSR 6/1 ACSR |SUBSTATION TALAVERA SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. 2/0 ACSR _ 6/1ACSR |LINE EXTENSION OF PRIMARY LINE DUE TO LOW VOLTAGE AT ESGUERRA, TALAVERA
RULING SPAN 50 METERS AS-PLAN Date: Date: (8)
PRI. PRI. _r n m SECODARY SERVICE m
POLE BACK POLE POLETOP |N G TRANS- GND. GUY A ANC. SEC. MISC. RW N MEMBER NAME
NO. SPAN UNIT EL FORMER D SPAN OR |WIRE| DROP | \ | WIRE| UNIT s AND NO. OR
MTRS. H _o (ABC) € "G" "M2" "E" M "F" MTRS. | UB. | SIZE| o | "J" |MTRS.|o]| SIZE|o]| "K" "M" "R1" REMARKS
QUAN CODE|Q CODE Q |[CODE Q [CODE Q |CODE CODE QUAN [CODE Q | CODE|] QUAN[Q Q|CODE] Q | CODE |Q|CODEJQ| C COMPUTER CODING
TAL2417 1| 35|C] 1[A2 1|E1-2 1|F1-2 UB D2/0 1(J10
1|A5-2 G M2 E F 1[J6 S K M R1
1 40 1| 35(S 1]A1 1|M2-11A 1|E1-2 1|F1-2 40|UB D2/0 1/J5
2 26 1| 35(S 1[A1 1|M2-11A 26|UB D2/0 1(J5
3 25 1| 35|S 1|A1 1|M2-11A 25|UB D2/0 1[J6
1(J15
4 30 1| 35[S 1|A1 1|M2-11A 30|UB D2/0 1[J5
5 25 1| 35S 1|A1 1[M2-11A 25(UB D2/0 1145
6 25 1] 35(S 1|A5 1|E1-2 1|F1-2 25|UB D2/0 | 1[J6 1|M5-10 1-25 KVA TRANSFORMER
1|M3-4B
QUAN C CODE] Q | CODE Q CODE | Q| CODE | Q| CODE CODE QUAN | CODE Q [ CODEJ QUAN|C Q|CODE] Q | CODE |Q|CODHQ|C QUAN CODE
171 1-Phase 2W K M R1- R 171|2/0 AQ ACSR
0| 2-Phase 7] 35 2/0 ACSR 2 D[ |K M R1- C ACSR
0]  3-Phase 171 2/0 ACSR K M R1- PB
0|D-Ckt. 171] 1UB|D2/0 38 D| |K M R1- LP Insulated
IR Duplex
See Sheet No 171 Total SL




Proj. No. (c) Page No. (©
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 1 s b swedby
Calipahan, Talavera, Nueva Ecija of 1 ENGR. R. M. PUNO STAKING CREW
. Map Ref. Date: Date: {5)
See Sheet No. PRIMARY COND. 4I0ACSR _ 6/1ACSR |SUBSTATION TALAVERA SUBSTATION Released by. Final Inv. By:
NEUTRAL COND. 2I0ACSR  6/1ACSR |LINE REHABILITATION/UPGRADING OF LINES AT QUEZON ST. PAG-ASA, TALAVERA
RULING SPAN 50 METERS AS-PLAN Date: Date: ®)
PRI. PRI. - m SECODARY SERVICE M
TAL3331 POLE BACK POLE | POLETOP |ng|  TRANS- GND. GUY |a ANC. SEC. MISC. RW | MEMBER NAME
NO. SPAN UNIT  |ELY]  FORMER D SPAN | OR [WRE| | DROP |, | WIRE] UNIT s AND NO. OR
MTRS. H [c] (B 5 e "M2" B M opy MTRS. | UB. |siZE| o | "u |MIRS.|o]SIZE|0]| "K M "R1" REMARKS
QUAN Q |copela | cope Q [CODE CODE Q [CODE Q |[CODE QUAN | CODE Q |copE[auan|aQ Q|CODE| CODE [Q]cope]al ¢ COMPUTER CODING
TAL3331 1|A5 uUB D20 | 1|J6 TAPPING POLE
1 43 1| 3slc] 1]a1 43luB  |p2/0| 1|J5
2 42 1] 3slc] 1At 42|uB D20 | 1|45
3 35 1| 3slc] 1]|a1 35/UB  [D20 | 1|us
4
4 25 1] 3s|c] 1]|a4 2|E1-2 2|F1-2 25|UB  |D2/0 | 2|J6
5 39 1| 3s{c] 1]|a2 1|E1-2 1|F1-2 39luB  [p20 | 1[u10
6 34 1| 3slc]  1|a1 34luB  [D20 | 1|5
7 34 1| 3s(c] 1[A1 34luB  [p20 | 1|us
8 39 1| 3slc] 1]a1 39luB  [p20 | 1|us
9 39 1| 3slc] 1[A1 39luB  [D20 | 1|us
®
o 10 31 1| 3slc] 1|a2 1|E1-2 1|F1-2 31luB  [p2i0 | 1]d10
TAL3357 25 1|A5 1|E1-2 1|F1-2 25|uB D210 | 1|J6
8
? QUAN C | a[copE| a | cobe Q | CODE CODE | Q| cODE [ @ [ CODE | QUAN |CODE Q | cope[auan]c Q|CODE] coDE [alcopdalc QUAN  |CODE
386| 1-Phase C 2W 1|46 K M Ri- | [R 386(4/0 A ACSR
10 0| 2-Phase 10| 35 200A0 _1[J10 x| bl |k M R1- | [c ACSR
0| 3-Phase 386 200A0_ 1]J15 K M Ri- | |8
0/p-Ckt. 386| 1UB|D2/0 | ol |k M R1- | | Insulated
| TALI3ST R Duplex
See Sheet No 386 Total SL




SKETCH

See Sheet No.

TAL2346

See Sheet No

Proj. No. __ (o) PageNo. @
STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 1 Checked by: Staked by:
Calipahan, Talavera, Nueva Ecija of 3 ENGR. R. M. PUNO STAKING CREW
Map Ref. Date: Date: (5)
PRIMARY COND. 4/0 ACSR 6/1 ACSR |SUBSTATION TALAVERA SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. 2/0 ACSR 6/1 ACSR |LINE REHABILITATION/UPGRADING OF LINES AT QUEZON ST. PAG-ASA, TALAVERA
RULING SPAN 50 METERS AS-PLAN Date Date: @
PRI, PRI. g £ SECODARY SERVICE m
POLE BACK POLE | POLETOP |ng|  TRANS- GND. GUY |a ANC. SEC. MISC. RW | MEMBER NAME
NO. SPAN UNIT EL FORMER D SPAN OR |WIRE| DROP | \ [ WIRE] \, UNIT S AND NO. OR
MTRS. H _0 (ABC) E "G" "M2" "E" M E MTRS. UB. | SIZE| o "J" |MTRS.|o| SIZE |o| "K" "M" "R1" REMARKS
QUAN C|Q |CODE|Q CODE Q [CODE Q |CODE Q |CODE CODE QUAN |CODE Q |CODE] QUAN|Q Q|CODE] CODE |Q|CODEJQ| C COMPUTER CODING
TAL3101 TAPPING POLE
1 35| 3] 1| 40|C 1|C14 35|UB D2/0 1|J5
2 35| 3| 1| 40|C 1|C14 35|UB D2/0 11J5
3 36| 3] 1| 40|C 1|C14 36|UB D2/0 1|J5
4 331 3] 1| 40|C 1|C14 33|UB D2/0 1]|J5
5 48| 3| 1| 40|C 1|C14 48|UB D2/0 1145
6 41| 3| 1| 40|C 1|C15 1|M2-11A 1|E1-2 1|F1-2 41|UB D2/0 11J10
7 32| 3| 1| 40|C 1|C15 1|1E1-2 1|F1-2 32|UB D2/0 11410
8 50| 3| 1| 40|C 1|C15 50|UB D2/0 2|J6
1|A4 2{J15
9 30f 3] 1| 40|C 1|C14 30|UB D2/0 1145
10 46| 3| 1| 40|C 1|C14 46(UB D2/0 11J5
11 50| 3| 1| 40|C 1|C14 50|UB D2/0 1|45
12 35| 3] 1| 40|C 1|C7 1|M2-11A 35|UB D2/0 11J6
QUAN C Q |CODE| Q | CODE Q CODE Q| CODE Q | CODE CODE QUAN |CODE Q [CODEJQUAN|C Q|CODE] CODE |Q|CODHQ|C QUAN CODE
0 1-Phase 1|A4 2(M2-11A 2|E1-2 2|F1-2 2W 8|J5 K M R1- R 1413(4/0 AQ ACSR
0 2-Phase 1|C7 2/0AQ 3|J6 28 D] |K M R1- C ACSR
471 3-Phase 12| 40|C 8|C14 471 2/0 AQ  2{J10 K M R1- PB
0[D-Ckt. 3|C15 471 1UB|D2/0 2|J15 38 D| |K M R1- LP Insulated
IR Duplex
1413 Total SL




Proj. No. c) PageNo ¢
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 2 oﬂe_ﬁ_ by: — m.Mm_ by: —"
Calipahan, Talavera, Nueva Ecija of 3 ENGR. H.B. DELA CRUZ STAKING CREW
Map Ref. Date: Date: (5
See Sheet No. PRIMARY COND. 4/0 ACSR 6/1 ACSR |SUBSTATION TALAVERA SUBSTATION Released by: Final Inv, By:
NEUTRAL COND. 2/0 ACSR 6/1 ACSR |LINE REHABILITATION/UPGRADING OF LINES AT QUEZON ST. PAG-ASA, TALAVERA
RULING SPAN 50 METERS AS-PLAN Date: Date: (8)
PRI. PR (LA : SECODARY SERVICE m
- POLE BACK POLE POLETOP |y g|  TRANS- GND. GUY |a ANC. SEC. MISC. RW | F MEMBER NAME
NO. SPAN UNIT EL FORMER D SPAN OR [WRE| DROP | [WIRE| UNIT s AND NO. OR
MTRS. H _n (ABC) E "G" "M2" "E" M "F" MTRS. UB. | SIZE| © "J" |MTRS.|o| SIZE|0| "K" "M" "R1" REMARKS
24 QUAN Q |CQODEJQ CODE Q [CODE Q |CODE Q |CODE Q [CODE QUAN |CODE Q | CODE] QUAN|Q Q|CODE] Q [ CODE |Q|CODEJQ| C COMPUTER CODING
13 46 1| 40|C 1|C14 46|UB D2/0 1]J5
2 14 41 1| 40|C 1|C14 41|UB D2/0 1]J5 S K M R1
16 15 42 1] 40|C 1|C14 1|E1-2 1|F1-2 42|UB D2/0 1|J5
1]|A5-2 1[J6
17 16 30 1| 40|C 1|C14 30{UB D2/0 1{J5
17 30 1| 40|C 1(C14 1|M2-11A 30{uB D2/0 1]J5
is 18 32 1] 40|C 1|C14 32|UB D2/0 1|J5
19 44 1| 40|C 1{C14 44|UB D2/0 1{J5
1 20 40 1] 40|C 1{C14 40(UB D2/0 1{J5
21 28 1| 40|C 1/C14 28|UB D2/0 1]J5
20
21 22 40 1| 40|C 1|C15 1|M2-11A 40|UB D2/0 2|J6
1|A4 2(J15
22 23 49 1| 40|Ci 1|C14 49|UB D2/0 1|J5
............... 24 33 1| 40|C 1|C14 33|UB D2/0 1]J5
23
25 23 1] 40|C 1(C14 23(UB D2/0 1]J5
24 QUAN Q |CODE] Q | CODE Q CODE | Q| CODE | Q| CODE | Q | CODE QUAN |CODE Q | CODE| QUAN|C Q|CODE] Q | CODE |Q|cODHQ|C QUAN CODE|
0 1-Phase 1|A4 2[M2-11A 1|E1-2 1|F1-2 2W 12{J5 K M R1- R 143414/0 AQ ACSR
25 0 2-Phase 1]A5-2 2/0 AQ _ 3|J6 25 D| |K M R1- C ACSR
478 3-Phase 13| 40|C] 12[C14 478 2/0 AQ 2|15 K M R1- PB
0fD-Ckt. 1|C15 478| 1UB|D2/0 38 D| |K M R1- LP Insulated
R Duplex
See Sheet No 1434 Total SL




SKETCH

See Sheet No.

®

26
27

28
29

30

TAL3310

See Sheet No

Proj. No. (c) Page No. (c)
STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 3 Checked by: Staked by:
Calipahan, Talavera, Nueva Ecija of 3 ENGR. H.B. DELA CRUZ STAKING CREW
Map Ref. Date: Date: (5)
PRIMARY COND. 4/0 ACSR 6/1 ACSR |SUBSTATION TALAVERA SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. 2/0 ACSR 6/1 ACSR |LINE REHABILITATION/UPGRADING OF LINES AT QUEZON ST. PAG-ASA, TALAVERA
RULING SPAN 50 METERS AS-PLAN Date: Date: (8)
PRI. PRI. T m SECODARY SERVICE c
POLE BACK POLE POLE TOP |N g TRANS- GND. GUYy A ANC. SEC. MISC. RW w MEMBER NAME
NO. SPAN UNIT EL FORMER D SPAN OR [WIRE| DROP | \ | WIRE| UNIT s AND NO. OR
MTRS. H _o (ABC) g "G" "M2" "E" M “F" MTRS. UB. | SIZE| © "J" |MTRS.|o| SIZE {o] "K" "M "R1" REMARKS
QUAN | C|Q |CODEJQ CODE Q |CODE Q |CODE Q |CODE CODE QUAN |[CODE Q | CODEJ QUAN | Q Q|CODE} Q | CODE |Q|CODEJQ| C COMPUTER CODING
26 23| 3| 1| 40|C 1|C14 23|UB D2/0 1{J5
27 40| 3| 1| 40|C| 1|C14 1|M2-11A 40(UB D2/0 1]J5 S K M R1
28 42| 3| 1| 40|C 1|C14 42|UB D2/0 1|J5
29 42| 3| 1| 40|C 1|C14 42|UB D2/0 1]J5
30 41| 3| 1| 40(C 1|C14 41|UB D2/0 1|J5
31 48| 3| 1| 40|C 1|C14 48(UB D2/0 1[J5
44| 3| 1| 40(C 1|C14 1|M2-11A 44|UB D2/0 1]J5
TAL3310 34| 3 34|UB D2/0 1{J6
QUAN Q [CODE] Q | CODE Q CODE Q| CODE | Q| CODE CODE QUAN |[CODE Q | CODE] QUAN|C Q|CODE] Q | CODE |Q|CODHQ|C QUAN CODE]
0 1-Phase 7|C14 2|M2-11A 2W 7|J5 K M R1- R 942(4/0 A ACSR
0] 2-Phase 20 A0 1]J6 2 D| |K M R1- C ACSR
314| 3-Phase 7| 40 314 2/0 ACSR K M R1- PB
0[D-Ckt. 314 1UB(D2/0 38 D[ [K M R1- LP Insulated
IR Duplex
942 Total SL

-




Proj. No. {c) Page No. C
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 1 9“%& " mwa by: —"
Calipahan, Talavera, Nueva Ecija of 4 ENGR. RM. PUNO STAKING CREW
Map Ref. Date: Date: (5)
See Sheet No. PRIMARY COND. 2/0 ACSR 6/1 ACSR |SUBSTATION TALAVERA SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. 2/0 ACSR 6/1 ACSR |LINE RERQUTING AND EXTENSION OF LINES AT PRK. 5, MINABUYOK, TALAVERA, NUEVA ECIJA
RULING SPAN 50 METERS AS-PLAN STAKING SHEET Date: Date: (8)
PRI. PRI. _r u w SECODARY SERVICE m
POLE BACK POLE POLETOP |N g TRANS- GND. GUY A ANC. SEC. MISC. RW N MEMBER NAME
NO. SPAN UNIT EL FORMER D SPAN OR |WIRE| DROP | \ |WIRE| UNIT s AND NO. OR
MTRS. H ﬂo (ABC) E "G" "M2" E" M "F" MTRS. UB. | SIZE| o "J" |MTRS.| o SIZE |of "K" "M" "R1" REMARKS
QUAN Q |CODE|Q CODE Q |CODE Q |CODE Q |CODE Q |CODE QUAN |CODE Q | CODE] QUAN|Q Q|CODE] Q | CODE |Q|CODEJQ| C COMPUTER CODING
X 1]A5-2 1|E1-2 1|F1-2 1|M3-4B
1|M5-10
1 55 1| 35|S 1[A1 1|M2-11A 55|UB D2/0 1]J5
2 54 1| 35|S 1|1A2 1|E1-2 1|F1-2 54|UB D2/0 11410
3 32 1| 35/S 1|A2 1(E1-2 1|F1-2 32|UB D2/0 11410
4 49 1] 35|S 1]1A1 1|M2-11A 49|UB D2/0 1|45
5 48 1| 35| 1]1A1 1|M2-11A 48(UB D2/0 1|45
6 48 1] 35|S 1|A4 1|E4-2 48|UB D2/0 2|J6
11415
7 1] 30|S 1|E1-2 1|F1-2
8 31 1| 35|S 1|A2 1|E1-2 1|F1-2 31|UB D2/0 11410
9 50 1| 35|S 1|A2 1|E1-2 1|F1-2 50|UB D2/0 11410
10 28 11 35|S 1|A4 2|E1-2 2|F1-2 28|UB D2/0 2|J6
11 33 1|l 35|S 1]1A1 1|M2-11A 33|UB D2/0 1|45
12 34 1| 35|S 1|A2 1|E1-2 1|F1-2 34|UB D2/0 11410
462
QUAN C Q |CODE| Q | CODE Q CODE Q| CODE Q| CODE Q | CODE QUAN |CODE Q |CODEJQUAN|C Q|CODE] Q | CODE [Q|CODHQ|C QUAN CODE
462 1-Phase 1] 30 2W K M R1- R 462|2/0 A ACSR
0 2-Phase 11| 35 2/0 ACSR 28 D| |K M R1- C ACSR
0 3-Phase 462 2/0 ACSR K M R1- PB
0|D-Ckt. 462| 1UB|D2/0 38 D| |K M R1- LP Insulated
IR Duplex
See Sheet No 462 Total _mr




Proj. No. c) Page No c]
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 2 o“;as. = m“assn ==
Calipahan, Talavera, Nueva Ecija of 4 ENGR. RM. PUNO TAKING CREW
Map Ref. Date: Date: (5
See Sheet No. PRIMARY COND. 200 ACSR 61 ACSR |SUBSTATION TALAVERA SUBSTATION - Released by Faliov.By,
NEUTRAL COND. 2/0 ACSR __ 6/1 ACSR |LINE REROUTING AND EXTENSION OF LINES AT PRK. 5. MINABUYOK, TALAVERA, NUEVA ECIJA
RULING SPAN 50 METERS AS-PLAN STAKING SHEET Date: Date: ®)
PRI. PRI, J n m SECODARY SERVICE m
POLE BACK POLE | POLETOP |ng|  TRANS- GND. GUY |a ANC. SEC. MISC. R | Y MEMBER NAME
NO. SPAN UNIT  |E m FORMER D SPAN | OR [WRE| \ DROP | \ | WIRE| UNIT % AND NO. OR
MTRS. H [c] (aBc) "G "M2" B (M "E MTRS. | UB. | SIZE| o | "J* |MTRS.|o0] SIZE|o| "K" "M "R1" REMARKS
QUAN [ c|a [copbeEja | cobe Q [coDE Q [copE Q [CODE Q [cobE QUAN |CODE Q [copefquan|a alcope| a | copk |a[copefa] © COMPUTER CODING
13 29| 1| 1| 35|s| 1]|az 1|E1-2 1|F1-2 29luB  [D2/0| 1]J10
14 56| 1| 1| 35|s] 1|a4 2|E1-2 2[F1-2 s6/uB  |D2/0 | 2|e
15 43| 1| 1| 3s5|s] 1]|a1 1|M2-11A 43luB  |D2/0| 1|J5
16 300 1| 1| 35|s|] 1]a4 2|E1-2 2|F1-2 3ojuB  |D2/0| 2|6
17 20| 1| 1| 35|s|] 1|a4 2|E1-2 2|F1-2 20luB  |D2/0 | 2|J6
18 39| 1| 1] 3s|s|] 1]|a1 1|M2-11A 39luB  |p20| 1|5
19 40| 1| 1| 35/s] 1|1 1|M2-11A 40luB  [D20| 1|45
TAL1830 32| 1 1|A5-2 32(uB  |p20| 1|ue
289
20 1| 35|s 40[2w  [D20| 2|J5
21 1| 35|s 1|E1-2 1]|F1-2 40[2w  [D2i0| 2|J10
22 1| 35|s 40[2w [D2i0| 2|45
23 1| 35|s 41l2w  [D20 | 2|5
24 1| 35|s 41l2w  [D20| 2|y5
25 1| 3s|s 41lo2w  [D2i0| 2|J5
26 1| 35|s 1|E1-2 1|F1-2 4202w D20 | 2[J10
27 1| 35|s 1|E1-2 1|F1-2 57[2w  |D2/0 | 2|J10
QUAN Q|cope| @ [ cobeE \/Q | CODE | Q| copE | o] copeE | @ [ CODE | QUAN |CODE Q [copefauan|c Q|cope| a | copk [alcopdalc QUAN  [CODE]
289|  1-Phase 342|  2w|D2/0 K M R1- | |R 289(2/0 AQ ACSR
0| 2-Phase 15| 35 342 2/0 ACSR x| | [K M R1- | |c 1262|D2/0 | ACSR
0| 3-Phase 289 2/0 ACSR K M Ri- | s
0|D-Ckt. 289| 1UB|D2/0 | D| K M Ri- | |ip Insulated
IR Duplex
See Sheet No 289 Total ' s




Proj. No. _ (&) PageNo —©
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. Checked by: Staked by:
Calipahan, Talavera, Nueva Ecija of ENGR. RM. PUNO STAKING CREW
Map Ref. Date: Date: (5)
See Sheet No. PRIMARY COND. 2/0 ACSR 6/1 ACSR |SUBSTATION TALAVERA SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. 2/0 ACSR 6/1 ACSR |LINE REROUTING AND EXTENSION OF LINES AT PRK. 5, MINABUYOK, TALAVERA, NUEVA ECIJA
RULING SPAN 50 METERS AS-PLAN STAKING SHEET Date: Date: (8)
PRI. PRI. . n m SECODARY SERVICE c
POLE BACK POLE | POLETOP |Nvg| — TRANS- GND. GUY |a ANC. SEC. MISC. RW m MEMBER NAME
NO. SPAN UNIT  [EL]  FORMER 0 SPAN | OR |WRE| \ DROP | \ | WIRE| UNIT s AND NO. OR
MTRS. H —n (ABC) & '"G" "M2" "E” M "F" MTRS. UB. | SIZE| © "J* |MTRS.| o] SIZE |Oo| "K" "M "R1" REMARKS
QUAN | C|Q |CODE|Q CODE Q |CODE Q |CODE Q |CODE Q |CODE QUAN | CODE Q |CODEJQUAN|Q Q|CODE] Q | CODE |Q|CODEjQ| C COMPUTER CODING
28 1| 35|S 55|2W D2/0 2|J5
29 1] 35|S 55|12W D2/0 2|J5
30 1| 35S 55|2W  |D2/0 | 2|J5
31 1] 35|S 1|E1-2 1[F1-2 54|12W  |D2/0 | 2]J10
32 1| 35|S 1|E1-2 1|F1-2 39|2wW D2/0 2|J10
33 1| 35(S 35(2wW  |D2/0 | 2[J5
34 1] 35|S 36|12W D2/0 2|J5
Y 59|2w  [D2/0 1[J15
1{J6
QUAN Q |CODE] Q | CODE Q CODE | Q| CODE | Q| CODE | Q | CODE QUAN | CODE Q |CODEJQUAN|C Q|CODE] Q | CODE |Q|CODHQ|C QUAN CODE|
0 1-Phase 388 2W|D2/0 K M R1- R 2/0 AQ ACSR
0| 2-Phase 7| 35 388 2/0 ACSR | Dl |K M Ri- | |C 776|D2/0 | ACSR
0 3-Phase 0 2/0 ACSR K M R1- P8
0[D-Ckt. 1UB 3s D| [K M R1- LP Insulated
R Duplex
See Sheet No 0 Total SL




Proj. No. (c) Page No. ©
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 4 Checked by: Staked by:
Calipahan, Talavera, Nueva Ecija of 4 ENGR. RM. PUNO STAKING CREW
Map Ref. Date: Date: 5
See Sheet No. PRIMARY COND. 2/0ACSR _ 6/1ACSR |SUBSTATION TALAVERA SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. 2/0ACSR _ 6/1ACSR |LINE REROUTING AND EXTENSION OF LINES AT PRK. 5, MINABUYOK, TALAVERA, NUEVA ECIJA
RULING SPAN 50 METERS AS-PLAN STAKING SHEET Date: Date: ®)
PRI, PRI. J n w. SECODARY SERVICE C
POLE BACK POLE POLETOP |ng|  TRANS- GND. GUY |a ANC. SEC. MISC. RIW m MEMBER NAME
NO. SPAN UNIT  [EL]  FORMER D SPAN | OR [WRE| DROP |\ [WIRE| UNIT s AND NO. OR
MTRS. H |c|] (ABC) . "G" "M2" "E" M E MTRS. | UB. | SIZE| o | "J" |MTRS.|ofSIZE|o| "K" "M "R1" REMARKS
QUAN [cla [copefa | cobe Q [CODE Q |CODE Q |CODE Q |CODE QUAN | CODE Q [CODE] QuAN[Q Q[cope| @ | cope falcopefa] ¢ COMPUTER CODING
AL
= >
®
25
[ J . ( <
24
: it
[ J
23 \
Ve . 34
L J
22 X
. B 33
2 )
20 X
® r,
7 s 321
g S +
6 Om W |
X s -
. S e, 31l
§ 5 10! /
- | /
ell .
3 A4 , $ 30
i L] .;
ON el2 4
& o /
5t i3 <. /
X T pae
TAPPING i /
POLE \ I
T ‘28
X
»16 /
“p, J
17, ] QUAN  |CODE
A 274 2/0 A ACSR
e18 /"
\ . ACSR
26/
W/.HW @ t> Insulated
“TAL1830 , Duplex
See Sheet No




SKETCH

See Sheet No.

TAL3148

See Sheet No

Proj. No. (c) Page No. (©)
STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 1 Checked by: Staked by:
Calipahan, Talavera, Nueva Ecija of 2 ENGR. RM. PUNO STAKING CREW
Map Ref. Date: Date: (5)
PRIMARY COND. 2/0 ACSR 6/1 ACSR |SUBSTATION TALAVERA SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. 2/0 ACSR 6/1 ACSR |LINE EXTENSION OF LINES AT VILLA RUFINA, TALAVERA, N.E. (TAL3148)
RULING SPAN 50 METERS AS-PLAN STAKING SHEET Date: Date: (8)
PRI. PRI. q n m SECODARY SERVICE C
POLE BACK POLE POLETOP |y G|  TRANS- GND. GUY |a ANC. SEC. MISC. RW m MEMBER NAME
NO. SPAN UNIT EL FORMER D SPAN OR [WRE| \ DROP | \ |WIRE| UNIT s AND NO. OR
MTRS. H _o (ABC) H "G" "M2" "E" M "F" MTRS. UB. | SIZE| o "J" IMTRS.|o| SIZE [o] "K" "M" "RA" REMARKS
QUAN CODE|Q CODE Q |CODE Q |CODE CODE CODE QUAN | CODE Q | CODE| QUAN|Q Q|CODE] Q | CODE |Q|CODEJQ| C COMPUTER CODING
TAL3148 1|A5-2 1IM2-11A uB D2/0 1(J6
1 10 1] 35|C 1|A6 E1-2 1|F1-2 10|UB D2/0 1|6
1115
2 48 11 35|C 1]1A1 1[M2-11A 48|UB D2/0 1(J5
3 33 1] 35|C 1]1A1 33|UB D2/0 1|45
4 39 1| 35|C| 1|1A1 1|{M2-11A 39|UB D2/0 11J5
5 53 1| 35|C 1|A1 53|UB D2/0 1|J5
6 38 1] 35|C 1|AS E1-2 1|F1-2 38|UB D2/0 3|J6
2|15
7 1] 30|C 1IM2-11A 48|2W D2/0 2{J5
8 1| 30|C 1|M2-11A 452w D2/0 2|J5 164
9 1] 30|C E1-2 1|F1-2 33|2W D2/0 2|J6
10 11 30|C 1(M2-11A 38|2W D2/0 2{J5
QUAN C CODE} Q | CODE Q CODE Q| CODE CODE CODE QUAN | CODE Q |CODEJ QUAN|C Q|CODE] Q | CODE |Q{CODHQ|C QUAN CODE|
221 1-Phase 4] 30 164 2W|D2/0 K M R1- R 221]|2/0 A ACSR
0 2-Phase 6| 35 164 2/0 ACSR 25 D| |K M R1- C 770{D2/0 | ACSR
0 3-Phase 221 2/0 ACSR K M R1- PB
0]D-Ckt. 221 1UB|D2/0 38 D| [K M R1- LP Insulated
IR Duplex
221 Total _M_.

VA




Proj. No. (c) PageNo (©
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 2 Checked by: T sk by: T
Calipahan, Talavera, Nueva Ecija of 2 ENGR. RM. PUNO STAKING CREW
Map Ref. Date: Date: 5)
See Sheet No. PRIMARY COND. 2/0 ACSR 6/1 ACSR |SUBSTATION TALAVERA SUBSTATION Released by: Final lnv. By:
NEUTRAL COND. 2/0 ACSR 6/1 ACSR |LINE EXTENSION OF LINES AT VILLA RUFINA, TALAVERA, N.E. (TAL3148) AFFECTED - 13
RULING SPAN 50 METERS AS-PLAN STAKING SHEET Date: Date: (8)
PRI. PRI, J n m SECODARY SERVICE m
POLE BACK POLE POLE TOP |N g TRANS- GND. GUY A ANC. SEC. MISC. RW N MEMBER NAME
NO. SPAN UNIT EL FORMER D SPAN OR |WIRE| DROP | | WIRE| UNIT s AND NO. OR
MTRS. H _n (ABC) E 'G" "M2" "E" M " MTRS. UB. [ SIZE| O "J" |MTRS.|o| SIZE|o| "K" "M" "R1" REMARKS
QUAN [ C|Q |[CODEjQ CODE Q |CODE Q |CODE Q |CODE Q [CODE QUAN | CODE Q | CODE] QUAN|Q Q|CODE] Q | CODE |Q|CODEJQ| C COMPUTER CODING
11 1| 30|C 1|E1-2 1|F1-2 39(2wW D2/0 2|J5
2|J15
14 19
12 1] 30|C 1|M2-11A 48|2W D2/0 2|J5
8 13 1| 30|C 1[M2-11A 45(2W D2/0 2|J5
13 14 1] 30|C 1|E1-2 1|F1-2 33{2w D2/0 2|J6
17
15 1| 30|C 1|E1-2 1|F1-2 49(2W D2/0 2|J5
. 2|u15
* 16 1] 30|C 1|M2-11A 33|2W D2/0 2|J5
17 1| 30|C 1({M2-11A 34|2W D2/0 2{J5
A .’1 20
11 15 | 18 1] 30|C 1|M2-11A 31|12W D2/0 2|J5
.LV 19 1] 30|C 1|E1-2 1|F1-2 22|2W D2/0 2|J6
LFI 21 20 1] 30|C 2|E1-2 2|F1-2 15|12W D2/0 41J6 389
21 1| 30|C 1|E1-2 1|F1-2 40(2W D2/0 2|J6
QUAN Q |CODE| Q | CODE Q CODE | Q| CODE | Q| CODE | Q | CODE QUAN |CODE Q |CODEJ QUAN|C Q|CODE| Q | CODE |Q|CODHQ|C QUAN CODE]
0 1-Phase 11| 30 389 2W|D2/0 K M R1- R 2/0 AQ ACSR
0 2-Phase 389 2/0 ACSR 28 D| |K M R1- C 778{D2/0 ACSR
0 3-Phase 0 2/0 ACSR K M R1- PB
0[D-Ckt. 1UB 38 D] |K M R1- LP Insulated
IR Duplex
See Sheet No 0 Total SL




Proj. No. (c) Page No. (©)
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 1 Checkedby:  Sikedby
Calipahan, Talavera, Nueva Ecija of ENGR. H.B. DELA CRUZ STAKING CREW
Map Ref. Date: Date: (5)
See Sheet No. PRIMARY COND. 2/0ACSR___ 6/1ACSR |SUBSTATION TALAVERA SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. 2/0ACSR  6/1ACSR |LINE EXTENSION OF LINES AT ESGUERRA (TAL2440)
RULING SPAN 50 METERS AS-PLAN Date: Date: @®)
PRI. PRI. _r n w SECODARY SERVICE m
POLE BACK POLE POLETOP |nvg|  TRANS- GND. GUY |a ANC. SEC. MISC. RW | MEMBER NAME
NO. SPAN UNIT  |EL]  FORMER D SPAN | OR |WRE| \ DROP | | WIRE| UNIT s AND NO. OR
MTRS. H |c]  (ABC) § "G M2 "E" M F MTRS. | UB. |SIZE| o | "J" |MTRS.|o| SIZE|of "K" M "R1" REMARKS
QUAN [c|a [cobela [ cobpe Q [cOoDE Q [CODE Q |CODE Q |CODE QUAN [CODE Q | CODE| auan|Q o|cobg] a | copE |a|cone]q] ¢ COMPUTER CODING
TAL2440 11 1| 35|s|] 1]|A1 1|E1-2 1|F1-2 UB |D2/0| 1[J5
1|A5-2 G M2 E F 1|6 S K M R1
1 30 1| 1| 35[s] 1|a1 1{M2-11A 30{uB  [D2/0| 1]J5
2 26| 1] 1| 35|s] 1]A1 1{M2-11A 26|uB  [p2i0 | 1|Js5
3 30, 1| 1] 35|s|] 1[A1 1[M2-11A 30|uB  [p2/0| 1]Js5
4 45| 1| 1| 35|s] 1|As 1|G105 1[M2-11A 1|E1-2 1|F1-2 45/uB  |D2/0| 1|J6 1|M5-10
1|{M3-4B
QUAN T Q |CODE| Q | coDE Q| cobe |a| cobeE || copE | o | cobeE | QuaN [cobe Q |CODE| QuaN|C Q|coDpg| Q | cope [alcopdalc QUAN  [CODE
131]  1-Phase 2W K M R1- | IR 131]|2/0 AQ  ACSR
0| 2-Phase 5| 35 2/0 ACSR 5| Dl K M R1- | |c ACSR
0 3-Phase 131 2/0 ACSR K M R1- PB
0|D-Ckt. 131| 1uB|D2/0 ss| Dl |K M R1- | |r Insulated
IR Duplex
See Sheet No 131 Total T_,




Proj. No. c) Page No. G
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 1 nx_n_aa by: S mwa by: —
Calipahan, Talavera, Nueva Ecija of ENGR. H.B. DELA CRUZ STAKING CREW
Map Ref. Date: Date: (5)
See Sheet No. PRIMARY COND. 2/0 ACSR 6/1 ACSR |SUBSTATION TALAVERA SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. 2/0 ACSR 6/1 ACSR |LINE EXTENSION OF LINES DUE TO LOW VOLTAGE AT ESGUERRA VILLAGE, TALAVERA (TAL2466)
RULING SPAN 50 METERS AS-PLAN Date: Date: (8)
PRI. T : SECODARY SERVICE m
POLE BACK POLE POLE TOP [N G TRANS- GND. GUY A ANC. SEC. MISC. RW N MEMBER NAME
NO. SPAN UNIT EL FORMER D SPAN OR |WIRE| DROP | \ [WIRE| UNIT s AND NO. OR
MTRS. H _o (ABC) B 'G" "M2" "B M g MTRS. | UB. | SIZE| o | "J" |MTRS.|o| SIZE|o| "K" "M" "R1" REMARKS
QUAN | C |Q |CODE|Q CODE Q [CODE Q |[CODE Q |CODE Q |CODE QUAN |[CODE Q | CODE| QUAN|Q Q|CODE] Q | CODE |Q|CODEJQ| C COMPUTER CODING
TAL2466 1|A5-2 UB D2/0 1(J6
G M2 E F J S K M R1
1 25| 1| 1| 35|S 1|A1 1|M2-11A 25|UB D2/0 1[J5
2 301 1| 1| 35|S 1|A1 1|M2-11A 30{UB D2/0 1[J5
3 301 1| 1| 35|S 1[A1 1[M2-11A 30|UB D2/0 1]J5
4 32| 1] 1| 35/S 1|A1 1|M2-11A 32|UB D2/0 1[J6
2[J15
5 35| 1| 1| 35|S 1]A1 1{M2-11A 35|UB D2/0 1[J5
6 25| 1| 1| 35|S 1|A5 1|E1-2 1|F1-2 25|UB D2/0 1[J6 1|M5-10
TAL2464 1|A5-2 UB D2/0 1[J6 1|M3-4B 1 - 25KVA TRANSFORMER
7 23] 1| 1| 35|S 1|A1 1[M2-11A 23|UB D2/0 1[J5
8 15| 1| 1| 35|S 1[{A2 1|E1-2 1|F1-2 15|UB D2/0 1(J10
9 30| 1] 1| 35S 1[A1 1{M2-11A 30|UB D2/0 1[J5
10 401 1| 1| 35|S 1|A1 1{M2-11A 40|UB D2/0 1/J6
2|J15
11 201 1| 1| 35S 1|A1 1|M2-11A 20|UB D2/0 1[J5
12 40( 1| 1| 35|S 1|A1 1|M2-11A 40|UB D2/0 1[J5
13 35| 1] 1| 35/S 1]|A1 1[M2-11A 35|UB D2/0 11J5 1{M5-10
14 25| 1 1| 35|S 1|A5 1|1G105 1|M2-11A 1|E1-2 1|F1-2 25(UB D2/0 1]J6 1|M3-4B 1 - 25KVA TRANSFORMER
QUAN C Q |CODE| Q | CODE Q CODE | Q| CODE | Q| CODE | Q | CODE QUAN | CODE Q [CODEJQUAN|C Q|CODE] Q | CODE |Q|CODHQ|C QUAN CODE
405|  1-Phase 2W K M R1- R 405|2/0 AQ ACSR
0| 2-Phase 14| 35 2/0 ACSR 25 D| |K M R1- c ACSR
0] 3-Phase 405 2/0 ACSR K M R1- PB
0|D-Ckt. 405| 1UB|D2/0 35 D| |K M R1- LP Insulated
IR Duplex
See Sheet No 405 Total St




. No. c) Page No. c)
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 1 M“;a B —" m_HE —"
Calipahan, Talavera, Nueva Ecija of ENGR. H.B. DELA CRUZ STAKING CREW
Map Ref. Date: Date: (5)
See Sheet No. PRIMARY COND. 6/1 ACSR |SUBSTATION TALAVERA SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. 6/1 ACSR |LINE EXTENSION OF LINES AT SAN MIGUEL NA MUNTI, TALAVERA
RULING SPAN METERS AS-PLAN Date; Date: ®
PRI, PRI. n n m SECODARY SERVICE w
POLE BACK POLE POLETOP |y  TRANS- GND. GUY |a ANC. SEC. MISC. rRW |1 MEMBER NAME
NO. SPAN UNIT  |EL]  FORMER D SPAN | OR |WRE| y DROP | \ | WIRE| UNIT s AND NO. OR
MTRS. H [c] (aBC) i "G" "M2" " M "F MTRS. | UB. | sizE| o | "* |mTRs.|o] sizE|o]| "k" M "R1" REMARKS
QUAN [c|a [copela [ cope Q [CODE Q |CODE Q [CODE CODE QUAN | CODE Q [copef auan|a alcopg a | copE [afcope|al ¢ COMPUTER CODING
X 1] 1] 35|s] 1|As-2 uB |p20| 1[J6 1|M5-10
X-1 10[ 1| 1| 35| 1]as G M2 1|E1-2 1|F1-2 10lu  [D2i0 | 1]J6 S K 1|M3-4B R1
1/415
1 350 1| 1| 35s] 1]A2 1|E1-2 1|F1-2 3s|uB D20 | 1]J10
2 45| 1| 1| 3s[s| 1]|a2 1|G105 1|M2-11A as5luB  |D20 | 1[J10 1|M5-10
1|A5-2 1]J8 1|mM3-4B
3 20| 1| 1| 35[s] 1]|A2 1|E1-2 1|F1-2 20|uB  |D2/0 | 1[J10
4 42| 1| 1] 35/s| 1]A1 1[M2-11A 42|uB  |D2/0| 1[J5
5 40| 1] 1] 35/s| 1]A1 1[M2-11A 40/uB  |D20 | 1[J5
6 30[ 1] 1| 35/s] 1]|As 1|E1-2 1|F1-2 30luB  |D2/0| 1|8
7 25| 1| 1| 35|s| 1]|A2 1|E1-2 1|F1-2 25/UB D20 | 1[J10
8 37| 1] 1] 35/s| 1]a1 1|M2-11A 37|UB D20 | 1|J5
9 43| 1| 1| 35/s] 1A 1|M2-11A 43luB  |D20| 1|45
10 43| 1| 1] 35|s| 1]As 1|E1-2 1|F1-2 43luB  |D20| 1[J8
1 1| 30|s 1{M2-11A 43|l0s  |p20| 2[J5
12 1] 30|s 1|M2-11A 43|l0s |D2/0| 2[J8
13 1| 30|s 1|E1-2 1|F1-2 43|los  |p20 | 2|J8
QUAN Q [cope| a [ cobe Q| copE |a| copeE | a| cobe CODE | QUAN [CODE Q [cope| quan|c alcopg a | copE [q|copdalc QUAN  |CODE]
370|  1-Phase 3| 30 2w K M R1- | |R 370 ACSR
0| 2-Phase 12| 35 | D] K M R1- | |c ACSR
0 3-Phase 370 K M R1- PB
0{D-Ckt. 370| 1UB|D2/0 | D] |K M R1- | | [
IR Duplex
See Sheet No 370 Total SL

3




Proj. No. (c) Page No. ©)
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 1 Checked by: Staked by:
Calipahan, Talavera, Nueva Ecija of 1 ENGR. R. M. PUNQ TAKING CREW
Map Ref. Date: Date: (5)
See Sheet No. PRIMARY COND. 4/0 ACSR 6/1 ACSR |SUBSTATION TALAVERA SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. 2/0 ACSR 6/1 ACSR JLINE REHABILITATION/UPGRADING OF LINES AT QUEZON ST. PAG-ASA, TALAVERA
RULING SPAN 50 METERS AS-PLAN Date: Date: (8)
1 PRI, PRI (YA : SECODARY SERVICE c
TAL2346 POLE BACK POLE POLE TOP |N ¢ TRANS- GND. GUY A ANC. SEC. MISC. R/W M MEMBER NAME
NO. SPAN UNIT EL FORMER D SPAN OR | WIRE DROP |\ [WIRE( UNIT S AND NO. OR
MTRS. H _o (ABC) i "G" "M2" B M P MTRS. U.B. | SIZE "J" |MTRS.|o| SIZE |o| "K" "M "R1" REMARKS
QUAN CODE|Q CODE Q [CODE CODE Q |CODE CODE QUAN |CODE Q |CODE| QUAN [Q Q|CODE] Q | CODE |Q|CODEJQ| C COMPUTER CODING
3 TAL2346 1| 40|C 1|C7 1|E4-2 UB D2/0 1]J6
4 1 1| 30|C 1|E1-2 1|F1-2
5 2 28 1| 40|C 1|C14 28|UB D2/0 1{J5
6 3 23 1| 40|C 1|C14 23{UB D2/0 1]J5
.......... 4 24 1| 40|C 1|C15 1|E1-2 1|F1-2 24|UB D2/0 1]J10
TAL2386
5 48 1| 40|C 11C14 48|UB D2/0 1]J5
6 39 1| 40|C 1|C14 39|UB D2/0 1|J5
TAL2386 43 1| 40|C 1|C14 43|UB D2/0 1]J6
1|C7
QUAN C CODE| Q | CODE Q CODE CODE | Q| CODE CODE QUAN | CODE Q [CODEJ QUAN | C Q|CODE] Q | CODE |Q[CODHQ|C QUAN CODE|
0 1-Phase 1] 30|C 2W 1]J6 K M R1- R 615{4/0 A ACSR
0 2-Phase 2/0AQ 1]J10 25 D| [K M R1- C ACSR
205 3-Phase 7] 40 205 2/0 A 11415 K M R1- PB
0|D-Ckt. 205| 1UB|D2/0 38 D| |K M R1- LP Insulated
IR Duplex
See Sheet No 615 Total SL




Proj. No. ) Page No. C
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 1 O,Mo,a by: —" m%a by: —"
Calipahan, Talavera, Nueva Ecija of 2 ENGR. R. M. PUNO STAKING CREW
Map Ref. Date: Date: (5)
See Sheet No. START PRIMARY COND. ACSR#2/0 6/1 ACSR |SUBSTATION ALIAGA SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. ACSR#2/0 6/1ACSR |LINE REHABILITATION OF LINE DUE TO LOW VOLTAGE AT BIBICLAT, ALIAGA, NUEVA ECIJA. (GOIN:
RULING SPAN 50 METERS AS-PLAN STAKING SHEETS Date: Date: @)
PRI. PRI. J D w SECODARY SERVICE m
POLE BACK POLE POLETOP [N g TRANS- GND. GUY |a ANC. SEC. MISC. RW | S MEMBER NAME
NO. SPAN UNIT E Ll FORMER D SPAN | OR [WRE| DROP | | WIRE| UNIT s AND NO. OR
MTRS. W [c] (ABC) E 'G" "M2" "E" M F MTRS. | UB. [SIZE| o | "J" |MTRS.|o|SIZE |o| "K" "M" "R1" REMARKS
QUAN | c|a |coDE|a [ cCoODE Q [CODE Q |CODE Q [CODE Q [CODE QUAN [CODE Q | CODE| QUAN|Q Q|CODE| Q | CODE |Q|CODEjQ| C COMPUTER CODING
1|A5-2 1415
G M2 E F J S K M R1
6 46| 1| 1| 35|c] 1]|A1 46|UB  [D2/0 | 1[5
10 7 46| 1| 1| 35|c] 1]A1 46/UB D20 | 1[J5
8 24| 1| 1| 35/c] 1]|A1 24{UB  [D2/0| 1]J5
9
9 31 1] 1| 35|c] 1]|A1 1{M2-11A 31|UB  [D2/0| 1[|J6
8 1[J15
10 23] 1| 1| 35|c] 1|A1 23|lUB  [D2/0| 1|J5
7 11 36| 1| 1| 35|c] 1[A1 36|UB  [D2/0| 1[J5
12 48| 1| 1| 35|c] 1]|A1 48|/uB  |D2/0| 1[J5
13 46| 1| 1| 35[C] 1|A1 1[M2-11A 46|uB  [D2/0 | 1]|J6
10415
QUAN C Q [CODE| Q | CODE Q | CODE |Q| CODE | Q| CODE | Q | CODE | QUAN |CODE Q | CODE| QUAN|C Q|CODE| Q | CODE |Q|coDHaQ|C QUAN  [CODE
300 1-Phase 2W K M R1- R 300|ACSR| ACSR
0| 2-Phase 8| 35 ACSR # 2/0 3| D] |K M R1- C ACSR
0| 3-Phase 300 ACSR # 2/0 K M R1- PB
0D-Ckt. 300/ 1UB|D2/0 3| D| |K M R1- Lp Insulated
IR Duplex
See Sheet No 1 300 Total St

VA




Proj. No. (c) PageNo ©)
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 2 Checked by: Staked by:
Calipahan, Talavera, Nueva Ecija of 2 ENGR. R M. PUNO STAKING CREW
Map Ref. Date: Date: (5)
See SheetNo. 1 PRIMARY COND. ACSR#2/0 6/1 ACSR |SUBSTATION ALIAGA SUBSTATION Released by. Final Inv. By:
NEUTRAL COND. ACSR#2/0 _6/1 ACSR |LINE REHABILITATION OF LINE DUE TO LOW VOLTAGE AT BIBICLAT, ALIAGA, NUEVA ECIJA. (GOIN
RULING SPAN 50 METERS AS-PLAN STAKING SHEETS Date: Date: ®)
PRI. PRI. J n m SECODARY SERVICE C
POLE BACK POLE POLETOP |yg|  TRANS- GND. GUY |a ANC. SEC. MISC. RIW m MEMBER NAME
NO. SPAN UNIT  [EL]  FORMER D SPAN | OR [WRE| \ DROP | | WIRE| UNIT s AND NO. OR
MTRS. i [c]  (aBo) £ "G" "M2" E" M nE MTRS. | UB. [ sizE| o | ™" |MTRS.|o| SiZE|o| K" "M "R1" REMARKS
" QUAN | cla |[copeja | cope Q [CODE Q |CODE Q |CODE Q [CODE QUAN |CODE Q [cope]auan|Q alcopg] a | cope [q|cope]al ¢ COMPUTER CODING
\/G'/ 16 G M2 E F J s K M R1
14 58| 1| 1| 3s[c] 1[a1 58{UB  |D2/0| 1[J5
15 15 38| 1] 1| 35/c] 1[A1 38|luB  |D2/0 | 1]|J5
14 16 371 1| 1| 35c] 1]|A2 1|E4-2 37|uB D20 | 1]J10
* 17 1| 30|c 1|E1-2 1|F1-2
18 37| 1] 1] 3s{c] 1[as 1[M2-11A 1|E1-2 1|F1-2 37iluB  |p2i0 | 1|J6
QUAN Q [cope| Q | cobE Q| cobe |a| copeE | Q| cope | a | cobeE | QUAN [CODE Q [cope]auan|c Q[copg] a | cope |alcopdalc QUAN  [CODE|
170|  1-Phase 1| 30 2w K M R1- | [R 170{ACSR| ACSR
0| 2-Phase 4] 35 ACSR # 2/0 5| Dl |K M R1- | [C ACSR
0| 3-Phase 170 ACSR # 2/0 K M Ri- | |rs
0[D-Ckt. 170| 1UB|D2/0 5| D] |k M R1- | i Insulated
R Duplex
See Sheet No  END 170 Total SL

)




Proj. No. c) Page No. c)
SKETCH STAKING SHEET NUEVA ECIJA 1l ELECTRIC COOPERATIVE, INC. Sheet No. Checked by: : mwmﬂa by: A
Calipahan, Talavera, Nueva Ecija of ENGR. H.B. DELA CRUZ STAKING CREW
Map Ref. Date: Date: (5)
See Sheet No. PRIMARY COND. ACSR 4/0 6/1 ACSR |SUBSTATION ALIAGA SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. ACSR 2/0 6/1 ACSR |LINE Poblacion Aliaga to Bibiclat, Aliaga_SS (putol putol)
RULING SPAN 50 METERS AS-PLAN Date: Date: (8)
PRI. PRI, w . m SECODARY SERVICE m
POLE BACK POLE | POLETOP |yg|  TRANS- GND. GUY |a ANC. SEC. MISC. RW |0 MEMBER NAME
NO. SPAN UNIT EL FORMER D SPAN OR [WIRE| y DROP | \ [WIRE| UNIT s AND NO. OR
MTRS. H _o (ABC) B "G" "M2" b M "F" MTRS. UB. | SIZE| © "J" IMTRS.|o| SIZE [o| "K" "M" "R1" REMARKS
QUAN | C|Q |[CODEJQ CODE Q [CODE Q [CODE Q |CODE Q |CODE QUAN |CODE Q |CODEJ QUAN|Q Q|CODE] CODE |Q|CODEJQ| C COMPUTER CODING
26 50| 3| 1| 40|C 1|C14 1|M2-11A 50|UB D2/0 1]J5
27 501 3| 1| 40|C 1|C14 G 1|{M2-11A E F 50|UB D2/0 1145 S K M R1
28 50| 3| 1| 40|C 1|C14 1|M2-11A 1|E1-2 1|F1-2 50|UB D2/0 1146
11415
29 50 3| 1| 40|C 1|C14 1|M2-11A 50|UB D2/0 1|45
30 50 3| 1| 40|C 1|1C14 1|M2-11A 50|UB D2/0 1]J5
31 50| 3| 1| 40|C 1|C14 1|M2-11A 1|E1-2 1|F1-2 50|UB D2/0 1{J6
11J15
32 50| 3| 1| 40|C 1|C14 1|M2-11A 50|UB D2/0 1|J5
33 50| 3| 1| 40|C 1|C14 1|M2-11A 50|UB D2/0 1|45
34 50 3| 1| 40|C 1|C8 1|M2-11A 1|E1-2 1|F1-2 50|UB D2/0 1{J6
11415
35 50| 3| 1| 40|C 1|C14 1|M2-11A 50|UB D2/0 145
36 50| 3| 1| 40|C 1|C15 1IM2-11A 1|E1-2 1|F1-2 50|UB D2/0 11410
37 50| 3| 1| 40|C 1|C14 1IM2-11A 1|E1-2 1|F1-2 50|UB D2/0 1]J6
11415
QUAN C Q |CODE| Q | CODE Q CODE Q| CODE | Q| CODE Q | CODE QUAN |CODE Q [CODE|QUAN|C Q|CODE} CODE |Q|CODHQ|C QUAN CODE|
0 1-Phase 2W K M R1- R 1800|ACSR| ACSR
0 2-Phase ACSR 2/0 25 D| |K M R1- C ACSR
600 3-Phase 12| 40 600 ACSR 2/0 K M R1- PB
0|D-Ckt. 600/ 1UB|D2/0 38 D| |K M R1- LP Insulated
IR Duplex
See Sheet No 1800 Total SL




Proj. No. c) Page No. (c
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 1 9“;3 by: N Staked by: v
Calipahan, Talavera, Nueva Ecija of 0 ENGR. H.B. DELA CRUZ STAKING CREW
Map Ref. Date: Date: (5)
See Sheet No. PRIMARY COND. ACSR 4/0 6/1 ACSR |SUBSTATION ALIAGA SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. ACSR 2/0 6/1 ACSR |LINE Poblacion Aliaga to Bibiclat, Aliaga_SS (putol putol)
RULING SPAN 50 METERS AS-PLAN Date: Date: (8)
PRI. PRI. q u - SECODARY SERVICE m
POLE BACK POLE | POLETOP |yg|  TRANS- GND. Guy |[a] ANcC SEC. MISC. rRW [0 MEMBER NAME
NO. SPAN UNIT EL FORMER D SPAN OR [WIRE| DROP [ \ |WIRE| UNIT s AND NO. OR
MTRS. H _o (ABC) B "G" "M2" g M "F" MTRS. UB. | SIZE| o "J" |MTRS.| o] SIZE |o| "K" "M" "R1" REMARKS
QUAN Q |CODE}JQ CODE Q |CODE Q [CODE Q |CODE Q [CODE QUAN | CODE Q [CODE| QUAN|Q Q[CODE] Q | CODE |Q|CODEJQ| C COMPUTER CODING
38 50 1| 40|C 1|1C14 1|M2-11A 50|UB D2/0 1|45
39 45 1| 40|C 1|C14 G 1|M2-11A E F 45|UB D2/0 1|J5 S K M R1
40 45 1| 40|C 1|C14 1|M2-11A 1|E1-2 1|F1-2 45|UB D2/0 1|J6
11415
41 45 1] 40|C 1|C14 1|M2-11A 45/UB D2/0 1|45
42 45 1| 40|C 1|C14 1|M2-11A 45(UB D2/0 1]J5
43 45 1| 40|C 1|C15 1|M2-11A 1|E4-2 45|UB D2/0 1|J6
11415
44 1] 30|C 1|E1-2 1|F1-2
45 45 1| 40|C 1|C14 1|M2-11A 45|UB D2/0 1|45
46 45 1| 40|C 1|C14 1|M2-11A 45(UB D2/0 1145
47 44 1] 40|C 1|C14 1|M2-11A 1|E1-2 1|F1-2 44|{UB D2/0 1|46
11415
48 44 1| 40|C 1|C14 1{M2-11A 44|UB D2/0 1|45
49 44 1| 40|C 1|C15 1|M2-11A 1|E4-2 44|UB D2/0 11410
50 1| 30|C 1|E1-2 1|F1-2
51 50 1| 40|C 1|C15 1|M2-11A 1|E4-2 50|UB D2/0 1146
11J15
QUAN [ Q [CODE|] Q | CODE Q CODE Q| CODE | Q| CODE Q | CODE QUAN |CODE Q |CODEJ QUAN|C Q|CODE] Q | CODE |Q|CODHQ|C QUAN CODE|
0 1-Phase 2| 30 2W K M R1- R 1641|ACSR| ACSR
0 2-Phase ACSR 2/0 25 D| |K M R1- C ACSR
547 3-Phase 12| 40 547 ACSR 2/0 K M R1- PB
0fD-Ckt. 547| 1UB|D2/0 38 D| [|K M R1- LP Insulated
{R Duplex
See Sheet No 1641 Total S

>




SKETCH

See Sheet No.

See Sheet No

STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. SheetNo. 1 sy R !
Calipahan, Talavera, Nueva Ecija of 0 ENGR. H.B. DELA CRUZ STAKING CREW
Map Ref. Date: Date: 5)
PRIMARY COND. ACSR 4/0 6/1 ACSR |SUBSTATION ALIAGA SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. ACSR 2/0 6/1 ACSR |LINE Poblacion Aliaga to Bibiclat, Aliaga_SS (putol putol)
RULING SPAN 50 METERS AS-PLAN Date: Date: (8)
PRI. PRI. . n m SECODARY SERVICE m
POLE BACK POLE POLETOP |nN G TRANS- GND. GUY A ANC. SEC. MISC. RW N MEMBER NAME
NO. SPAN UNIT EL FORMER D SPAN OR |WIRE| DROP | \ | WIRE]| UNIT s AND NO. OR
MTRS. H _o (ABC) i "G" "M2" "E" M "F" MTRS. | UB. | SIZE| o | "J" IMTRS.|o]SIZE|o| "K" "M" "R1" REMARKS
QUAN Q |[CODE|Q CODE Q [CODE Q [CODE Q |CODE CODE QUAN | CODE Q | CODE| QUAN|Q Q|CODE] Q | CODE |Q|CODEJQ| C COMPUTER CODING
52 1| 30|C 1|E1-2 1|F1-2
53 55 1| 40|C 1(C15 G M2 1|E4-2 F 55|UB D2/0 1[J10 S K M R1
54 1] 30|C 1|E1-2 1|F1-2
55 50 1| 40|C 1{C15 1[M2-11A 1|E1-2 1|F1-2 50|UB D2/0 1]J10
56 50 1| 40[C] 1|C14 1|M2-11A 50{UB D2/0 1]J6
1[J15
57 50 1| 40|C 1/C14 1{M2-11A 50|UB D2/0 1[J5
58 50 1| 40|C 1/C14 1{M2-11A 50|UB D2/0 1[J5
59 50 1| 40|C] 1]|C14 1|M2-11A 1|E1-2 1|F1-2 50|UB D2/0 1{J6
1]J15
60 50 1| 40|C 1[C14 1{M2-11A 50|UB D2/0 1]J5
61 42 1] 40[C] 2|C7 1[M2-11A 2|E1-2 2|F1-2 42|UB D2/0 | 2[J6
62 45 1| 40{C] 1[C14 1{M2-11A 45(UB D2/0 1[J5
63 44 1| 40|C 1|C14 1{M2-11A 44|UB D2/0 1[J5
ALG0835 45 1| 40|C 1{C7 1[M2-11A 1|E1-2 1[{F1-2 45|UB D2/0 | 2[J6
2|A5-2 1[J15
QUAN [&} Q |CODE| Q | CODE Q CODE | Q| CODE | Q| CODE CODE QUAN | CODE Q |CODEJ QUAN|C Q|CODE] Q | CODE |Q|CODHQ|C QUAN CODE
0| 1-Phase 2| 30 2W K M R1- R 1593|ACSR| ACSR
0] 2-Phase ACSR 2/0 25 D| [K M R1- c ACSR
531 3-Phase 11| 40 531 ACSR 2/0 K M R1- PB
0|D-Ckt. 531 1UB|D2/0 3S D| |K M R1- LP Insulated
IR Duplex
1593 Total SL

~




SKETCH

See Sheet No.

ALG1477

See Sheet No

Proj. No (c) Page No. (c)
STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 1 Checked by: Staked by:
Calipahan, Talavera, Nueva Ecija of ENGR. R.M. PUNO STAKING CREW
Map Ref. Date: Date: 5
PRIMARY COND. 2/0 ACSR 6/1 ACSR |SUBSTATION ALIAGA SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. 2/0 ACSR 6/1 ACSR |LINE REROUTING OF LINES DUE TO HIGH RISK TO MCO AT SAN EUSTACIO, ALIAGA, N.E. NEAR AL
RULING SPAN 50 METERS AS-PLAN Date: Date: (8)
PRI. PRI. _r n _w SECODARY SERVICE C
POLE BACK POLE POLETOP (N g TRANS- GND. GUY A ANC. SEC. MISC. RW m MEMBER NAME
NO. SPAN UNIT EL FORMER D SPAN OR [WRE| y DROP | \ | WIRE| UNIT s AND NO. OR
MTRS. H _o (ABC) & 'G" "M2" " M i MTRS. UB. | SIZE| o "J" |MTRS.| o] SIZE [o]| "K" "M" "R1" REMARKS
QUAN CODEJQ CODE Q [CODE Q |CODE Q |CODE Q [CODE QUAN |CODE Q |CODEJ QUAN|Q Q|CODH CODE |Q|CODE|Q| C COMPUTER CODING
ALG1473 1|A6 1|E1-2 1|F1-2 UB D2/0 1|46
11415
1 41 1] 35|C 1|]A2 1|E1-2 1|F1-2 41|UB D2/0 11410
2 44 1] 35|C 1]A1 1|M2-11A 44|UB D2/0 1|45
3 44 1] 35|C 1|1A1 1|M2-11A 44|UB D2/0 1145
4 49 1| 35|C 1]1A1 1|M2-11A 49(UB D2/0 1|J5
5 43 1| 35|C 1]A1 1|M2-11A 43(UB D2/0 1|5
6 29 1| 35|C 1|A4 2|E1-2 2|F1-2 29|UB D2/0 2(J6 add'l 15mts of lines and
connectors
QUAN C CODE} Q | CODE Q CODE Q| CODE | Q| CODE Q | CODE QUAN |CODE Q |CODE| QUAN|C Q|CODE] CODE |Q|CODHQ|C QUAN CODE
250 1-Phase 2W K M R1- R 250{2/0 A ACSR
0 2-Phase 6] 35 2/0 ACSR 28 D| [K M R1- C ACSR
0 3-Phase 250 2/0 ACSR K M R1- PB
0|D-Ckt. 250| 1UB|D2/0 38 D| |K M R1- LP Insulated
|R Duplex
250 Total SL




Proj. No. (c) Page No. ©
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 1 Pt e o o
Calipahan, Talavera, Nueva Ecija of 3 ENGR. R. PUNO STAKING CREW
Map Ref. Date: Date: (5)
See Sheet No. PRIMARY COND. 2/0 6/1 ACSR |SUBSTATION ALIAGA SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. 2/0 6/1 ACSR |LINE REROUTING OF LINES AT SAN EMILIANO, ALIAGA (ALG2337)
RULING SPAN 50 METERS AS-PLAN Date: Date: 8)
PRI. PRI. q n m SECODARY SERVICE m
POLE BACK POLE POLETOP [N g TRANS- GND. GUY |a ANC. SEC. MISC. RW I Y MEMBER NAME
NO. SPAN UNIT E Ll FORMER D SPAN | OR |WIRE| DROP | \ | WIRE| UNIT s AND NO. OR
MTRS. H [c] (ABC) E "G" "M2" "E" M "F" MTRS. | UB. | SIZE| o | "J" |MTRS.[o| SIZE|o| "K" "M" "R1" REMARKS
QUAN | c|a |copeja | cobe Q |CODE Q [CODE Q [CODE Q [coDE QUAN |CODE Q [CODE| QuAN|Q Q|CODE CODE |q|cooe|qf ¢ COMPUTER CODING
G M2 E F J S K M R1
ALG2337 1|A5-2 1|J6
1 19| 1| 1| 3s5|c] 1]|A2 1|E1-2 1|F1-2 19|u.B. |D2/0| 1[J10
2 350 1| 1| 3s5[c] 1|A1 1{M2-11A 35(U.B. [D2/0| 1|J5
3 31 1] 1] 3s({c] 1|A1 1[M2-11A 31(u.B. [D2/0| 1]J5
4 34 1] 1] 3s|c] 1{A1 1|M2-11A 34(u.B. [D2/0| 1]J5
5 34| 1] 1| 3s{c] 1]|A1 1|M2-11A 35(uB. |D2/0| 1|45
6 201 1| 1| 35|c] 1|A4 2|E1-2 2|F1-2 20|U.B. [D2/0| 2|J6
7 16| 1| 1| 35|c] 1]|A1 1{M2-11A 16|U.B. |D2/0 | 1[J5
8 39[ 1] 1] 3s(c] 1|A1 1{M2-11A 39(uB. |D2/0| 1[J5
9 39 1| 1] 3slc] 1|A1 1|M2-11A 39(uB. |D2/0| 1]J5
10 25| 1| 1| 35|c] 1]|A1 1|E4-2 25|UB. [D2/0| 2|J6
ALG2337 1|A5-2 1[J15
11 1| 30|c 1|E1-2 1|F1-2
QUAN C Q |CODE| Q | CODE Q| CoDE Q| cobE | Q| CODE | @ | CODE | QUAN |CODE Q [CODE|QUAN|C Q|CODE CODE |Q|cODHQ|C QUAN  [CODE
292|  1-Phase 1| 30 2W K M R1- R 292|2/0 ACSR
0| 2-Phase 10| 35 2/0 »s| D] |K M R1- c ACSR
0 3-Phase 292 2/0 K M R1- PB
0|D-Ckt. 1UB s3] D| |K M R1- | | Insulated
IR Duplex
See Sheet No 292 Total St




Proj. No. c) Page No. )
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 2 e by: —" o by —"
Calipahan, Talavera, Nueva Ecija of 3 ENGR. R. PUNO STAKING CREW
Map Ref. Date: Date: (5)
See Sheet No. PRIMARY COND. 2/0 6/1 ACSR |SUBSTATION ALIAGA SUBSTATION Reeassdby  Fnallu By
NEUTRAL COND. 2/0 6/1 ACSR |LINE REROUTING OF LINES AT SAN EMILIANO, ALIAGA (ALG2337)
RULING SPAN 50 METERS AS-PLAN Date: Date: (8)
PRI. PRI, ﬂ n w SECODARY SERVICE m
POLE BACK POLE | POLETOP |ya|  TRANS- GND. GUY |a ANC. SEC. MISC. RW | MEMBER NAME
NO. SPAN UNIT EL FORMER D SPAN OR | WIRE DROP [ [ WIRE| UNIT s AND NO. OR
MTRS. H _o (ABC) E "G" "M2" "E" M "F" MTRS. U.B. | SIZE "J" IMTRS.|o| SIZE|o| "K" "M "R1" REMARKS
QUAN Q |CODE|Q CODE Q [CODE Q [CODE Q |CODE CODE QUAN | CODE Q | CODE| QUAN [Q Q|CODE| Q | CODE |Q|CODEJQ| C COMPUTER CODING
G M2 E F J S K M R1
12 41 1| 35|Cc] 1[A1 1{M2-11A 41|uB. |D2/0| 1]|J5
13 37 1| 35|c|] 1|A5 1|E1-2 1|F1-2 37|UB. [D2/0| 1]J6 DEADEND
14 50 11 35|C 1|A2 1|E1-2 1|F1-2 50|U.B. |D2/0 11410
15 50 1] 35|C 1|A2 1|E1-2 1|F1-2 50|U.B. |D2/0 11410
16 37 1| 35|C 1|A2 1|E1-2 1|F1-2 37|U.B. |D2/0 11410
17 60 1] 35|C 1|1A2 1|E1-2 1|F1-2 60(U.B. |D2/0 11J6
1]J15
18 49 1| 35|C 1|A1 1IM2-11A 49(U.B. |D2/0 1|45
19 41 1| 35|Cc|] 1|A2 1|E4-2 41|UB. [D2/0| 1]J410
20 1| 30|C 1|E1-2 1|F1-2
21 37 1| 35|C 1|A6 1|M2-11A 37(U.B. |D2/0 1145
22 37 1] 35|C 1]1A2 1(E1-2 1|F1-2 37|U.B. |D2/0 1[J6
1]J16
23 24 1| 35|C 1|1A2 1|E1-2 1|F1-2 24|U.B. |D2/0 11410 INSERT
12 13 1|A5-2 11J6
gi QUAN (o4 Q |CODE| Q | CODE Q CODE Q| CODE Q | CODE CODE QUAN |CODE Q | CODE] QUAN|C Q|CODE] Q | CODE |Q|CODHQ|C QUAN CODE;
463 1-Phase 1] 30 2W K M R1- R 463|2/0 ACSR
0 2-Phase 11| 35 2/0 25 D| |K M R1- C ACSR
0 3-Phase 463 2/0 K M R1- PB
0[D-Ckt. 1UB 38 D| |K M R1- LP Insulated
IR Duplex
See Sheet No 463 Total —mr




Proj. No. () Page No. ©)
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 3 Checked by: - wﬂs by: —
Calipahan, Talavera, Nueva Ecija of 3 ENGR. H.B. DELA CRUZ STAKING CREW
Map Ref. Date: Date: 5)
See Sheet No. PRIMARY COND. 2/0 6/1 ACSR |SUBSTATION ALIAGA SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. 2/0 6/1 ACSR |LINE REROUTING OF LINES AT SAN EMILIANO, ALIAGA (ALG2337)
37 RULING SPAN 50 METERS AS-PLAN Date: Date: (8)
“ PRI. PRI, 4 D w SECODARY SERVICE m
POLE BACK POLE | POLETOP |ng| — TRANS GND. GUY |a ANC. SEC. MISC. RW MEMBER NAME
36 NO. SPAN UNIT  [EL]  FORMER D SPAN | OR |WRE| \ DROP |\, | WIRE| UNIT M AND NO. OR
“ MTRS. H _o (ABC) E 'G" "M2" "E" M "F" MTRS. UB. [ SIZE| o "J" |MTRS.[o| SIZE|o| "K" "M" "R1" REMARKS
- 35 QUAN Q |CODE|Q CODE Q [CODE Q |CODE Q |CODE Q |CODE QUAN | CODE Q [ CODE| QUAN [Q Q|CODH| CODE |Q|CODEJQ| C COMPUTER CODING
34
G M2 E F J S K M R1
“ - 24 13 1| 35|C 1|1A2 1|E1-2 1|F1-2 13|U.B. |D2/0 11J10
25 45 1] 35|C 1]A1 1|{M2-11A 45|U.B. [D2/0 1]J5
“ 32 26 42 1] 35|C 1]A1 1|M2-11A 45(U.B. |D2/0 1]J5
27 49 1] 35|C 1|A1 1|M2-11A 45|U.B. |D2/0 1]|J6
11J15
28 29 1| 35|C 1]1A1 1|M2-11A 29|U.B. |D2/0 1|45
29 35 1] 35|C 1|1A2 1|E1-2 1|F1-2 35|U.B. |D2/0 11410
30 15 1| 35|C 1]A4 2|E1-2 2|F1-2 15|U.B. |D2/0 2{J6
31 33 1| 35|C 1]1A1 1|M2-11A 33|U.B. |D2/0 1145
32 36 1| 35|C 1]1A1 1|M2-11A 36|U.B. |D2/0 1]J5
33 39 1] 35|C 1]A1 1|M2-11A 39|U.B. |D2/0 1]J5
34 35 1| 35|C 1|A1 1|M2-11A 35|U.B. |D2/0 1]J6
J15
35 37 1] 35|C 1]A1 1|M2-11A 37|{U.B. |D2/0 1{J5
36 22 1| 35|C 1]A1 1|{M2-11A 22|U.B. |D2/0 115
37 35 1| 35|C 1|AS 1|E1-2 1|F1-2 35(U.B. [D2/0 1146 DEADEND
QUAN [} Q [CODE|] Q | CODE Q CODE Q| CODE | Q| CODE Q | CODE QUAN |CODE Q |CODE| QUAN|C Q|CODE] CODE |Q|CODHQ|C QUAN CODE
465 1-Phase 2W K M R1- R 465(2/0 ACSR
0 2-Phase 14 35 2/0 25 D| |K M R1- C ACSR
0 3-Phase 465 2/0 K M R1- PB
0[D-Ckt. 1UB 3S D| |K M R1- LP Insulated
IR Duplex
See Sheet No 465 Total St




Proj. No. (¢) Page No. (c)
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 1 Checked by: Staked by:
Calipahan, Talavera, Nueva Ecija of 2 ENGR. R.M. PUNO STAKING CREW
Map Ref. Date: Date: (5)
See Sheet No. START PRIMARY COND. 2/0 ACSR __ 6/1ACSR |SUBSTATION QUEZON SUBSTATION Released by: Final Inv. By:
. NEUTRAL COND. 2/0ACSR  6/1ACSR |LINE EXTENSION OF LINES DUE TO LOW VOLTAGE AT PRK 1, MALAYA, STO. DOMINGO, N.E. (SDO"
RULING SPAN 50 METERS AS PLAN STAKING SHEET Date: Date: ®)
/ sp01509 PRI. PRI, _r n w SECODARY SERVICE C
T S POLE BACK POLE POLE TOP [N G TRANS- GND. GUY  |a ANC. SEC. MISC. R/W m MEMBER NAME
NO. SPAN UNIT E Ll FORMER D SPAN | OR |WRE| DROP | \ | WIRE| UNIT s AND NO. OR
MTRS. H [c] (ABC) E "G" "M2" “E" M F MTRS. | UB. [SIZE| o | "J" |MTRS.|o] SIZE|o]| "K" M "R REMARKS
QUAN |[c|a [copeja | cobe Q [CODE Q |CODE Q |CODE Q |CODE QUAN [CODE Q [CODE|QuAN|Q Q|CODE| Q | CODE |Q|copEjq| C COMPUTER CODING
SDO1509 1|A5-2 UB |D2/0| 1|J6
1 47] 1| 1| 35|s] 1|A1 47{uB  [D2/0 | 1|45
2 47] 1| 1| 35|s] 1|A1 1|M2-11A 47|\UB  |D2/0| 1|45
3 48| 1| 1| 35|S] 1|A2 1|E1-2 1|F1-2 48|UB  |D2/0| 1[J10
4 51 1] 1| 35(s|] 1|a2 1|E1-2 1|F1-2 51{UB  |D2/0 | 1[J10
5 43| 1| 1| 35|S] 1]|A2 1|E1-2 1|F1-2 43|UB  [D2/0| 1]J10
6 49| 1| 1| 35|s] 1|As 49|UB  [D2/0 | 1]J6
1[J15
7 1| 30[s 1|E4-2 50[2w  |D2/0 [ 1[J10
8 1| 30/S 1|E1-2 1{F1-2
QUAN C Q [CODE| Q | CobE Q | CODE | Q| CODE | Q| CODE | @ | CODE | QUAN |CODE Q [CODE|QUAN|C Q|CODE| Q | CODE |Q|coDHQ|C QUAN  [CODE|
285  1-Phase 2| 30 50| 2w|D2/0 K M R1- R 285(2/0 A ACSR
0| 2-Phase 6| 35 50 2/0 ACSR 5| D] |K M R1- C 670[D2/0 | ACSR
0| 3-Phase 285 2/0 ACSR K M R1- P8
0D-Ckt. 285 1UB|D2/0 3| Dl |K M R1- P Insulated
IR Duplex
See Sheet No  FINISH 285 Total SL
e e

>/~




Proj. No. c) Page No. C)
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 2 - by: —" mn,a by —
Calipahan, Talavera, Nueva Ecija of 2 ENGR. RM. PUNO STAKING CREW
Map Ref. Date: Date: (5)
See Sheet No. PRIMARY COND. 2/0ACSR __ 6/1 ACSR |SUBSTATION QUEZON SUBSTATION Released by’ Final Inv. By:
NEUTRAL COND. 200 ACSR  6/1ACSR [LINE EXTENSION OF LINES DUE TO LOW VOLTAGE AT PRK 1, MALAYA, STO. DOMINGO, N.E. (SDO1
RULING SPAN 50 METERS AS PLAN STAKING SHEET Date: Date; ®)
PRI. PRI, m D m SECODARY SERVICE m
POLE BACK POLE POLETOP |ng|  TRANS- GND. GUY |a ANC. SEC. MISC. RW |1 MEMBER NAME
NO. SPAN UNIT  |EL]  FORMER D SPAN | OR [WRE| , DROP |\, | WIRE] UNIT s AND NO. OR
MTRS. H [c] (aBC) g "G "M2" "B [m "F MTRS. | UB. |SIZE| o | "J" |MTRS.|o]SIZE|o] "K" "M" "R1" REMARKS
QUAN [c[a [copela | cope Q [copE Q [coDE Q |CODE CODE QUAN | CODE Q |[cope[auan|aQ a|copg| a | cooe [afcopefal ¢ COMPUTER CODING
9 1| 30|s 1|M2-11A 362w D20 | 1|45
10 1| 30[s 1|E4-2 a7law  |p2i0 | 1[J10
1 1] 30|s 1|E1-2 1|F1-2
12 1| 30|s 1|E4-2 a8l2w  [D2/0 | 1]y10
13 1| 30s 1|E1-2 1|F1-2
14 1| 30|s 1|E4-2 622w [D2/0 | 1]u10
15 1| 30|s 1|E1-2 1|F1-2
16 1| 3ols 1|M2-11A 46/2w  [D2/0 | 1|us5
17 1| 30|s 422w [D2/0 | 1]|J5
18 1| 30|s 1|E1-2 1|F1-2 4212w [p2/0 | 1|J10
19 1| 30[s 1|M2-11A 46/2w  |D2/0 | 1|J5
20 1| 30|s 46/2w  [D2/0 | 1]|u5
21 1| 30|s 1|E1-2 1|F1-2 a6l2w D20 | 1|6
QUAN C Q [cope| @ | cobe Q| copE |aQ cope |a| cope CODE | QUAN |CODE Q |CoDEfQuaN|C alcope| a | copE [ajcopdalc QUAN  [CODE
0| 1-Phase 13| 30 451|  2wW|D2/0 K M Ri- | IR 2/0Ad ACSR
0| 2-Phase 451 2/0 ACSR 55| bl |k M Ri- | |c 902|D2/0 | ACSR
0| 3-Phase 0 2/0 ACSR K M R1- | |8
0[D-Ckt. 1UB 5] ] |k M R1- | [r Insulated
IR Duplex
See Sheet No 0 Total SL

<2




Proj. No __ (c) PageNo. P )
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 1 Checked by: Staked by:
Calipahan, Talavera, Nueva Ecija of 2 ENGR. R. PUNO STAKING CREW
Map Ref. Date: Date: 5
See Sheet No. PRIMARY COND. 2/0 6/1 ACSR |SUBSTATION TALAVERA SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. 2/0 6/1 ACSR |LINE EXTENSION OF PRIMARY LINES AT BRGY. SAN FRANCISCO, STO. DOMINGO (SD0O1940)
RULING SPAN 50 METERS AS-PLAN Date: Date: (8)
PRI. PRI, . D m SECODARY SERVICE C
POLE BACK POLE POLE TOP [y g TRANS- GND. GUY A ANC. SEC. MISC. RW m MEMBER NAME
NO. SPAN UNIT E L FORMER D SPAN OR |WIRE| DROP | \ | WIRE| \ UNIT s AND NO. OR
8 MTRS. H _o (ABC) £ "G" "M2" "E® M b 2 MTRS. UB. | SIZE| o "J" |MTRS.|0| SIZE|o| "K" "M" "R1" REMARKS
. QUAN | C|Q |CODE|Q CODE Q [CODE Q |CODE Q |CODE Q |CODE QUAN |CODE Q | CODE| QUAN|Q Q|CODE] Q | CODE |Q|CODE|Q| C COMPUTER CODING
G M2 E F J S K M R1
SDO1940 1]A5-2 1]J6 1|{M3-4B TAPPING POLE
1[M5-10
1 44| 1 1| 35|C| 11A1 1|M2-11A 44|U.B. [D2/0 1]J5
2 52| 1| 1| 35|C 1|A2 1|E1-2 1[{F1-2 52|U.B. |D2/0 11410
3 29| 1| 1| 35|C 1|A2 1|E1-2 1|F1-2 29|U.B. |D2/0 1[(J10
4 501 1| 1| 35|C 1]A1 1|M2-11A 50{U.B. |D2/0 1]J6
11J15
SD0O1940
5 50 1 1] 35|C| 1]A1 1|{M2-11A 50{U.B. |D2/0 1]J5
6 23| 1| 1| 35/C 11A1 1|M2-11A 23|U.B. |D2/0 1|45
7 37) 1| 1| 35|C 1]A1 1|M2-11A 37(uU.B. |D2/0 1]J5
8 30 1| 1| 35|C 1]A1 1|G105 1|M2-11A 30{U.B. |D2/0 1]J6 1{M5-10
1{J15 1|M3-4B
QUAN Q [CODE| Q | CODE Q CODE Q| CODE | Q| CODE Q CODE QUAN |CODE Q | CODE| QUAN|C Q|CODE} Q | CODE |Q|CODHQ|C QUAN CODE|
315 1-Phase 2W K M R1- R 315|2/0 ACSR
0 2-Phase 8] 35 2/0 25 D| |K M R1- C ACSR
0|  3-Phase 315 2/0 K M R1- PB
0[D-Ckt. 1UB 35 D| [K M R1- LP Insulated
IR Duplex
See Sheet No 315 Total St




Page No. (c)

SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Staked by:
Calipahan, Talavera, Nueva Ecija ENGR. R, PUNO STAKING CREW
Date: (5)
See Sheet No. PRIMARY COND. 2/0 TALAVERA SUBSTATION Final Inv. By.
NEUTRAL COND. 2/0 EXTENSION OF PRIMARY LINES AT BRGY. SAN FRANCISCO, STO. DOMINGO (SDO1940)
RULING SPAN 50 AS-PLAN Date: (8)
15 PRI. i : SECODARY c
POLE BACK POLE N G GND. GUY A ANC. SEC. M MEMBER NAME
NO. SPAN EL D SPAN OR | WIRE N s AND NO. OR
MTRS. H T E "M2" = M "F" MTRS. | UB. | SIZE "J" o) REMARKS
QUAN | C|Q |CODE CODE Q [CODE Q [CODE QUAN | CODE CODE Q C COMPUTER CODING
M2 E F J
9 48| 1| 1| 35|C 48|U.B. |D2/0 J5
10 35| 1] 1| 35|C 35/U.B. [D2/0 J5
11 42| 1| 1| 35/C 1|E1-2 1[F1-2 42|U.B. |D2/0 1]J10
12 50( 1] 1| 35|C 1|M2-11A 50|U.B. |D2/0 1]J6
1[J15
13 50/ 1| 1| 35|C M2-11A 50(U.B. [D2/0 1{J5
14 58] 1] 1| 35|C 1|E1-2 1|F1-2 58|U.B. |D2/0 1]J5
15 40/ 1| 1| 35|C 40(U.B. |D2/0 J6 INSERT POLE
1 1[M2-11A J5
QUAN Q | CODE CODE | Q| CODE | Q | CODE QUAN | CODE CODE C CODE|
323 1-Phase 2W M R 323|2/0 ACSR
2-Phase 7] 35 2/0 K M (o] ACSR
3-Phase 323 2/0 K M PB
D-Ckt. 1UB K M LP Insulated
IR Duplex
See Sheet No 323 Total SL




Proj. No. (c)  Page No. (c)
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 1 Checked by: T ke by: T
Calipahan, Talavera, Nueva Ecija of 1 ENGR. R. PUNO STAKING CREW
Map Ref. Date: Date: (5)
See Sheet No. PRIMARY COND. 6/1 ACSR |SUBSTATION QUEZON SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. 6/1 ACSR |LINE EXTENSION OF SECONDARY LINE AT PUROK 1, MALASIN STO. DOMINGO (SDO1276)
RULING SPAN 50 METERS AS-PLAN Date: Date: (8)
PRI, PRI, 3 % e SECODARY SERVICE m
POLE BACK POLE POLETOP |N g TRANS- GND. Guy A ANC. SEC. MISC. RW N MEMBER NAME
NO. SPAN UNIT  |EL]  FORMER D SPAN | OR [WRRE[ DROP| | WIRE| UNIT A AND NO. OR
—~ MTRS. H _o (ABC) E "G" "M2" "E" M iz MTRS. UB. | SIZE| o "J" |MTRS.|of SIZE|o| "K" "M "R1" REMARKS
QUAN | C[Q |CODE|Q CODE Q [CODE Q |CODE Q |CODE Q |CODE QUAN | CODE Q | CODE| QUAN|Q Q[CODE] Q | CODE |Q|CODE|Q| C COMPUTER CODING
G M2 E F J S K M R1
NPT 2|J6 REF. POLE NEAR SDO1276
1 1] 30(S! 1|M2-11A 45(2W D2/0 1]J5
1]J8
2 1] 30|S 1|E1-2 1|F1-2 4012w D2/0 2(J10
3 1] 30[s 1|M2-11A 252w [p20| 1|J5
1]J8
4 1 30(S 1]E1-2 1|F1-2 50|2W D2/0 2|J6 DEADEND
QUAN Q | CODE| Q | CODE Q CODE Q| CODE | Q| CODE Q [ CODE QUAN | CODE Q | CODE] QUAN| C Q|CODE] Q | CODE |Q|CODHQ|C QUAN CODE|
0 1-Phase 4| 30 160 2W|D2/0 K M R1- R ACSR
0 2-Phase 160 28 D| |K M R1- C 320|D2/0 | ACSR
0 3-Phase 0 K M R1- PB
0|D-Ckt. 1UB 35 D| |K M R1- LP Insulated
IR Duplex
See Sheet No 0 Total SL




SKETCH

See Sheet No.

13

MNZ4391

T
—1
pd
'
'

See Sheet No

Proj. No. __ (o) PageNo. _ @
STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 1 Checked by: Staked by:
Calipahan, Talavera, Nueva Ecija of ENGR. R. M. PUNO STAKING CREW
Map Ref. Date: Date: (5)
PRIMARY COND. 1/0 ACSR 6/1 ACSR |SUBSTATION QUEZON SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. 1/0 ACSR 6/1 ACSR |LINE RE-ROUTING OF LINES DUE TO HIGH RISK AT PRK. 2 BUNOL, GUIMBA
RULING SPAN 50 METERS AS-PLAN Date: Date: (8)
PRI. PR. |} A . SECODARY SERVICE m
POLE BACK POLE POLETOP (N G TRANS- GND. GUY A ANC. SEC. MISC. R/W N MEMBER NAME
NO. SPAN UNIT EL FORMER D SPAN OR | WIRE DROP | \ | WIRE[ UNIT s AND NO. OR
MTRS. H _o (ABC) . "G" "M2" "E" M 'F MTRS. | U.B. | SIZE "J" |MTRS.|o| SIZE|o| "K' "M "R1" REMARKS
QUAN | C|Q |CODE|Q CODE Q |CODE Q [CODE Q |CODE CODE QUAN | CODE Q |CODEJ QUAN|Q Q|CODE} Q | CODE [Q|CODEjQ| C COMPUTER CODING
X 1[(A5-2 UB D2/0 1(J6
G M2 E F J S K M R1
1 101 1] 1| 35|C 1]A1 1|E1-2 1|F1-2 10/UB D2/0 1[J5
2 321 1| 1| 35/|C 1|A2 1|E1-2 1[F1-2 32|UB D2/0 1{J10
3 43| 1] 1| 35|C 1]1A2 1|E1-2 1|F1-2 43|UB D2/0 1(J10
4 44| 1| 1| 35|C 1[A2 1|M2-11A 1|E1-2 1[F1-2 44|UB D2/0 1/J10
5 471 1] 1| 35|C 1[{A2 1|E1-2 1|F1-2 47|UB D2/0 1[J10
6 54| 1| 1| 35|C 1|A1 54|UB D2/0 1]J5
7 54| 1| 1| 35|C 1|A1 54|UB D2/0 1[J5
8 54| 1| 1| 35|C 1]1A2 1|E1-2 1[F1-2 54|UB D2/0 1(J10
9 52 1| 1| 35|C 1|A1 1|M2-11A 52|UB D2/0 1/J5
10 52 1| 1| 35|C 1]A1 52|UB D2/0 1[J5
11 521 1| 1| 35|C 1|1A2 1|E1-2 1|F1-2 52|UB D2/0 1(J10
12 54| 1| 1| 35|C 1]1A1 54|UB D2/0 145
13 54| 1| 1| 35|C 1|1A2 1|E1-2 1(F1-2 54|UB D2/0 1[J10
MNZ4391 54| 1 1|A5-2 1|E1-2 1|F1-2 54|UB D2/0 1(J6
QUAN Q |CODE|] Q | CODE Q CODE | Q| CODE | Q| CODE CODE QUAN | CODE Q [CODEJQUAN|C Q|CODE| Q | CODE jQ|CODHQ|C QUAN CODE
656| 1-Phase 6[A1 2|M2-11A 9|E1-2 9|F1-2 2W 6|J5 K M R1- R 656(1/0 A ACSR
0| 2-Phase 13] 35|C]  7]A2 1/0 A 2|J6 28 D[ |K M R1- C ACSR
0| 3-Phase 2|A5-2 656 110 A¢ _ 7|J10 K M R1- PB
0|D-Ckt. 656| 1UB|D2/0 38 D| [K M R1- LP Insulated
IR Duplex
656 Total SL

/"0




Proj. No. (c) Page No. c)
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 1 Qm_%n by: === mmé by: —
Calipahan, Talavera, Nueva Ecija of 6 ENGR. R M. PUNO STAKING CREW
Map Ref. Date: Date: (5)
See Sheet No. PRIMARY COND. 336.4ACSR__ 6/1 ACSR |SUBSTATION LUPAO SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. 336.4 ACSR _ 6/1 ACSR |LINE REROUTING OF LINES AT MAPANGPANG, LUPAO
RULING SPAN 50 METERS AS PLAN Date: Date: ®
PRI. PRI. i ”_ m SECODARY SERVICE m
POLE BACK POLE POLETOP |y g TRANS- GND. GUY A ANC. SEC. MISC. RW |\ MEMBER NAME
LPOSS NO. SPAN UNIT ELl  FORMER D SPAN | OR |WRE| \ DROP |\ [WIRE| UNIT s AND NO. OR
MTRS. H |c|] (ABC) E "G "M2" E" M "F" MTRS. | UB. | SIZE| o [ "J" |MTRS.|o| SIZE |[o| "K" M "R1" REMARKS
QUAN | c|a |copeEla | cobe Q |CODE Q [CODE Q |cODE Q [CODE QUAN |CODE Q | cCODE| QuaN | @ Q|coDE| Q | copk |a|copejal ¢ COMPUTER CODING
X REFERENCE POLE
1 1| solc] 2|c7 2|E1-2 2|F1-2 uB |D2/0| 1[J6
2 25| 3| 1| solc|] 2|c7 2|E1-2 2|F1-2 25|UB  [D2/0| 2|J6
3 49| 3| 1| solc] 1|c14 1{M2-11A 49|uB  |p2/0| 1|ue
1[J15
4 49| 3| 1| solc] 1|c14 1[M2-11A 49|uB  |D2/0| 1|J5
5 49| 3| 1| solc] 1|c14 1{M2-11A 49|uB  [D2/0| 1]J6
11415
©
6 49| 3| 1| solc] 1|c14 1[M2-11A 49|uB  |D2/0| 1|J5
| 7 49| 3| 1| sofc] 1|c14 1|M2-11A 49(uB  [D2/0| 1]J6
1[J15
8 49| 3| 1| solc] 1|c14 1[M2-11A 49|uB D210 | 1|J5
. 9 50[ 3| 1| solc] 1|c14 1|M2-11A s50{uB [D2/0 | 1|J6
1[J15
9
10 50 3| 1| s0lc] 1|c14 1[M2-11A s50/uB  [D210| 1]J5
1 QUAN _ |CODE
A 0| 1-Phase UB K M R1- R 1257|336.4| ACSR
0| 2-Phase 336.4 ACSR x| D] |K M R1- o] ACSR
419|  3-Phase 419 336.4 ACSR K M R1- | [rs
0|D-Ckt. 419| 1UB|D2/0 ss| D] |K M R1- | [ Insulated
|R Duplex
See Sheet No 1257 Total SL




Proj. No. (c) Page No. (c)
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 2 Checked by: Staked by:
Calipahan, Talavera, Nueva Ecija of 6 ENGR. RM. PUNO STAKING CREW
Map Ref. Date: Date: (5
See Sheet No. PRIMARY COND. 336.4 ACSR__ 6/1 ACSR |SUBSTATION LUPAO SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. 336.4 ACSR _ 6/1 ACSR [LINE REROUTING OF LINES AT MAPANGPANG, LUPAO
RULING SPAN 50 METERS AS PLAN Date: Dte: ®)
PRI. PRI. J n m SECODARY SERVICE C
POLE BACK POLE POLETOP [yg|  TRANS- GND. GUY |a ANC. SEC. MISC. RIW m MEMBER NAME
NO. SPAN UNIT  |[EL]  FORMER D SPAN | OR |WRE| \ DROP | | WIRE| UNIT s AND NO. OR
MTRS. i [c]  (aBC) £ "G M2 = M "Fr MTRS. | UB. | SIZE| o [ "J* |MTRS.|o| SizE|o| "k~ M "R1" REMARKS
B QUAN | Cc|a [copEfja | cope Q [CODE Q |CODE Q |CODE Q |CODE QUAN |CODE Q | CODE| QuAN|Q Q|cope| a | cope [a]copefal ¢ COMPUTER CODING
1 11 50/ 3| 1| so|c] 1|cs 1[M2-11A 50/JuB |D210| 1[J6
1[J15
12
12 50, 3| 1| solc] 1{c14 1[M2-11A 50/uB  |D2/0| 1]J5
3 13 50/ 3| 1| s0|c|] 1|c1a 1|M2-11A 50/uB  |D2/0| 1|J6
1[J15
b 14 35 3| 1| solc|] 1|c1a 1|M2-11A 35/uB |20 | 1|u5
15 31 3| 1| solc|] 1|c14 1[M2-11A 31|/uB D20 | 1]J6
15 1[J15
16 16 46| 3| 1| s0|c] 1|c14 1|M2-11A 46|UB  [D2/0 | 1|u5
17 46| 3| 1| so0lc] 1|c14 1|M2-11A 46/uB  |D2/0 | 1|J6
17 1[J15
18 47) 3| 1| solc] 1|c14 1[M2-11A 47(uB  |D2/0 | 1]|J5
8 19 34| 3| 1| s0|c|] 1|c1a 1{M2-11A 34/uB D210 | 1|J6
1[J15
19
20 47) 3| 1| solc] 1|c14 1[M2-11A 47|uB  [D2/0 | 1|J5
20
¢ QUAN Q [cope| a | cope Q| CODE |Q| CODE Q| copE | @ | cobE | QUAN |CODE Q |CODE] QuaN|C Q|coDE] a | copE |alcopdalc QUAN  [CODE|
0| 1-Phase uB K M R1- R 1308336.4| ACSR
0|  2-Phase 336.4 ACSR 5| D| [K M R1- c ACSR
436|  3-Phase 436 336.4 ACSR K M R1- | e
0|D-Ckt. 436| 1UB|D2/0 | Dl [k M R1- | | Insulated
R Duplex
See Sheet No 1308 Total SL




SKETCH

See Sheet No.

o

21

22

23

24

5 @

26

27

28 ©Q

29 @

30 @

See Sheet No

STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. MH,QN by: = M“HN. —"
Calipahan, Talavera, Nueva Ecija of ENGR. RM. PUNO STAKING CREW
Map Ref. Date: Date: (5
PRIMARY COND. 336.4 ACSR__ 6/1 ACSR [SUBSTATION LUPAO SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. 336.4 ACSR _ 6/1 ACSR |LINE REROUTING OF LINES AT MAPANGPANG, LUPAO
RULING SPAN 50 METERS AS PLAN Date: Date: (8)
PRI. PRI (LA ) SECODARY SERVICE m
POLE BACK POLE | POLETOP |yg|  TRANS- GND. GUY |a ANC. SEC. MISC. RW Lo MEMBER NAME
NO. SPAN UNIT EL FORMER D SPAN OR |WIRE| DROP | \ | WIRE| UNIT s AND NO. OR
MTRS. H _o (ABC) & Q" "M2" B M "F" MTRS. UB. | SIZE| o "J" |MTRS.| o] SIZE [0 "M" "R1" REMARKS
QUAN Q |CODE|Q CODE Q |CODE Q [CODE Q |[CODE Q [CODE QUAN | CODE Q | CODE] QUAN|Q Q|CODE} Q | CODE |Q|CODE|Q| C COMPUTER CODING
21 39 1] 50|C 1/C8 1{M2-11A 39|UB D2/0 1[J6
1]J15
22 41 1] 50|C 1/C14 1[M2-11A 41|UB D2/0 1]J5
23 38 1| 50|C 1|C14 1|M2-11A 38|UB D2/0 1]J6
1115
24 39 1| 50|C 1|C14 1|M2-11A 39|UB D2/0 1]J5
25 36 1] 50|C 1|C14 1{M2-11A 36(UB D2/0 1/J6
1{J15
26 56 1] 50|C 1|C14 1|M2-11A 56(UB D2/0 1]J5
27 56 1| 50|C 1|C14 1|M2-11A 56|UB D2/0 1]J6
11J15
28 56 1| 50|C 1|C14 1|M2-11A 56|UB D2/0 1]J5
29 56 1] 50|C 1{C14 1|M2-11A 56|UB D2/0 1]J6
11J15
30 40 1| solc] 1|c14 1[M2-11A 40luB  |D2/0 | 1|J5
QUAN Q |CODE| Q | CODE Q CODE | Q| CODE | Q| CODE | Q | CODE QUAN | CODE Q [ CODE] QUAN| C Q|CODE} Q | CODE |Q|CODHQ|C QUAN CODE|
0 1-Phase 2W K M R1- R 1371(336.4( ACSR
0 2-Phase 336.4 ACSR 25 D| |K M R1- C ACSR
457 3-Phase 457 336.4 ACSR K M R1- PB
0]D-Ckt. 457 1UB(D2/0 35 D| |K M R1- Lp Insulated
R Duplex
1371 Total SL




Proj. No (c) Page No. (c)
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. Checked by: Staked by:
Calipahan, Talavera, Nueva Ecija of ENGR. RM. PUNO STAKING CREW
Map Ref. Date: Date: (5)
See Sheet No. PRIMARY COND. 3364 ACSR _ 6/1 ACSR [SUBSTATION LUPAO SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. 336.4 ACSR _ 6/1 ACSR |LINE REROUTING OF LINES AT MAPANGPANG, LUPAO
RULING SPAN 50 METERS AS PLAN Date: Date: ®)
PRI. PRI. ” n m SECODARY SERVICE C
POLE BACK POLE POLETOP [vg| — TRANS- GND. GUY |a ANC. SEC. MISC. RIW m MEMBER NAME
C NO. SPAN UNIT  [EL]  FORMER D SPAN | OR |WRE| DROP |  [WIRE| UNIT s AND NO. OR
31 MTRS. H [c] (aBC) 8 S "M2" vEw M np MTRS. | UB. | SIZE| o [ "J* |mTRS.|o]| sizE|o| "k ™" "R1" REMARKS
QUAN [ c|a [copefja | cope Q [CODE Q |CODE Q [copE Q [copE QUAN [CODE Q [copefquan|a a[copg] a | cope [a|cope]al ¢ COMPUTER CODING
. 31 45| 3| 1| solc] 1|cs 45/UB  |D2/0 | 1|uB
1]J15
3 32 45| 3| 1| so0lc] 1|c14 1|M2-11A 45|uB  [D20| 1|us
Y 33 46| 3| 1| so0|c|] 1|c14 1[M2-11A 46|UB  [D20 | 1|6
34 1[15
35 @ 34 a5 3| 1| solc|] 1|c1a 1|M2-11A 45|/UB  [D20 | 1|Js
35 45 3| 1| solc] 1|c14 1|M2-11A 45luB  |D20 | 1|u
% ¢ 11415
- 36 46| 3| 1| so0|c] 1|c14 1|M2-11A 46/UB  |D2/0| 1[J5
37 46| 3| 1| solc] 1]|c14 1|M2-11A 46|uB D20 | 1|vB
38 0Q 11J15
38 54| 3| 1| solc] 1|c14 1[M2-11A 54|UB  |D2/0| 1[J5
39 Q 39 39] 3| 1| solc|] 1|c1a 1{M2-11A 39|uB  |p2/0| 1{J6
1|u15
40 Av
b 40 39| 3| 1] solc|] 1|c14 1[M2-11A 39|UB  |p2/0| 1[4
QUAN Q [CopE| Q | cobE Q| CoDE | Q| CobE [ Q| cobE | @ | CODE | QUAN |CODE Q [ cope| quan] ¢ a[cobg| a | cope [alcopdalc QUAN  [CODH
0| 1-Phase 2W K M R1- | [rR 1350(336.4| ACSR
0| 2-Phase 336.4 ACSR 5| Dl |K M R1- | [c ACSR
450|  3-Phase 450 336.4 ACSR K M R1- | |rs
0[D-Ckt. 450 1uB|D2/0 5| Dl [k M R1- | | Insulated
R Duplex
See Sheet No 1350 Total sL

S




Proj. No. Page No. )
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 5 Checked by: Staked by:
Calipahan, Talavera, Nueva Ecija of 6 ENGR. R.M. PUNO STAKING CREW
Map Ref. Date: Date: (5)
See Sheet No. PRIMARY COND. 336.4 ACSR__ 6/1 ACSR |SUBSTATION LUPAO SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. 336.4 ACSR _ 6/1 ACSR |LINE REROUTING OF LINES AT MAPANGPANG, LUPAO
RULING SPAN 50 METERS AS PLAN Date: Date: ®)
PRI. PRI. J n m SECODARY SERVICE C
POLE BACK POLE POLETOP [yg|  TRANS- GND. GUY |a ANC. SEC. MISC. RIW m MEMBER NAME
NO. SPAN UNIT  |EL]  FORMER D SPAN | OR |WRE| DROP |  [WIRE] UNIT s AND NO. OR
MTRS. H [c] (aBC) S G "M2" e | np MTRS. | UB. | SIZE| o [ "J* |MTRS.|0] SizE|o]| "k ™" "R1" REMARKS
E QUAN Q |copeja | cope Q [coDE Q |CODE Q [CODE CODE QUAN [CODE Q | cope| quan|a Q|copg| a | cope [a[cobefa] © COMPUTER CODING
o 41 49 1| solc|] 1|cs 49/uB  |D2/0| 1(J6
1415
(s}
42
42 52 1| solc|] 1|cs s2|uB  |p2/0| 1]ue
43 Lv
1[J15
) 43 60 1| solc|] 1|c14 1|M2-11A 60|UB D20 | 1|J5
44 60 1| solc] 1|c14 1|M2-11A 60|/UB D20 | 1|us
¢ 45 60 1| solc] 1|c14 1|M2-11A soluB D20 | 1|ue
1[J15
46 ¢
46 60 1] solc] 1|c14 1|M2-11A 60|/UB D20 | 1|u5
e 47 35 1| so0lc] 1|c14 1|M2-11A 35UB  |p2/0| 1|J6
11415
w9 48 50 1] solc|] 1|c14 1|M2-11A 50|UB |D2/0| 1|45
49 50 1| solc] 1|c1a 1|M2-11A s0luB D20 | 1|ue
49 o 11415
00 50 50 1| _solc] 1[c14 1[M2-11A 50{UB_ |D2/0 | 1|J5
F
QUAN Q |CoDE| Q | CODE Q| cobE |af copE [ a| cope CODE | QUAN |CODE Q [ COoDE| Quan|C Q|coDE| @ | cope [alcopdalc QUAN  |CODE]|
0| 1-Phase 2w K M R1- | [R 1578/336.4 | ACSR
0| 2-Phase 336.4 ACSR | D |K M rR1- | [c ACSR
526|  3-Phase 526 336.4 ACSR K M R1- | |r8
0|D-Ckt. 526| 1UB|D2/0 | bl |K M R1- | | Insulated
R Duplex
See Sheet No 1578 Total SL




Proj. No. (o) PageNo —
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 6 Checked by: Staked by:
Calipahan, Talavera, Nueva Ecija of 6 ENGR. H.8. DELA CRUZ STAKING CREW
Map Ref. Date: Date: (5
See Sheet No. PRIMARY COND. 3364 ACSR _ 6/1 ACSR |SUBSTATION LUPAO SUBSTATION Released by: Final Inv. By;
NEUTRAL COND. 336.4 ACSR _ 6/1 ACSR |LINE REROUTING OF LINES AT MAPANGPANG, LUPAO
RULING SPAN 50 METERS AS PLAN Date Date: ®)
PRI. PRI _r n w SECODARY SERVICE C
POLE BACK POLE POLETOP [nvg| — TRANS- GND. GUY |a ANC. SEC. MISC. RW m MEMBER NAME
NO. SPAN UNIT  |EL]l  FORMER D SPAN | OR |WIRE| DROP | | WIRE] UNIT s AND NO. OR
MTRS. u Jc]  (aBoy 5 "G "M2" nEr M oF MTRS. | UB. [ SIzE| o | "o |mTRS.| 0| sizE |o| "Kk* "M" "R1" REMARKS
F QUAN Q [copEja | copbe Q [CODE Q |CODE CODE Q [CODE QUAN |CODE Q | coDe] uan|a Q|coDE| Q | cope |a|cope]q| ¢ COMPUTER CODING
o V 51 50 1] solc| 1|cs solus__[p2/0 | 16
524 1[J15
534 52 50 1] s50/c] 1|c14 1|M2-11A 50|UB _ |D2/0 | 1|us
53 43 1] sofc] 1|c14 1/M2-11A 43|uB__ |D2/0 | 1|J6
e 1[J15
o 54 61 1] solc] 1[c14 1|M2-11A 61/uB  |D2/0| 1]y
? 55 54 1] solc]  1|c14 1|M2-11A 54/uB_ [D2/0 | 1]u6
1]J15
56 4
- 56 53 1] solc] 1|c14 1[M2-11A 53|UB  |D2/0 | 1]J5
(=]
57 53 1] solc] 1[c1a 1|M2-11A 53|UB D20 | 1|J6
584 11J15
58 53 1] s0|c] 1|c1a 1[M2-11A 53|UB  |D2/0 | 1|J5
5% 59 53 1| 50|c] 1|cs 1/M2-11A 53]JuB D210 | 1|J6
1115
m&v
- 60 44 1| s0lc] 1|c7 1|M2-11A 44|/UB__ |D2/0 | 1|J6
-END-
QUAN C Q [cope| a | cope Q| copE |a cope CODE | Q [ cobE | QuAN |cope Q | CODE| QuaN|C Q|cobg| a | copE |ajcopdalc QUAN  [CODE|
0| 1-Phase 2w K M R1- | [R 1542|336.4| ACSR
0| 2-Phase 336.4 ACSR 5| D |K M rR1- | [c ACSR
514|  3-Phase 514 336.4 ACSR K M Ri- | [rs
0[D-Ckt. 514| 1UB|D2/0 5] Dl [K M R1- | | Insulated
R Duplex
See Sheet No END 1542 Total SL




Proj. No. c) Page No. c
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 1 g by —" e by —
Calipahan, Talavera, Nueva Ecija of ENGR. R. M. PUNO STAKING CREW
Map Ref. Date: Date: (5)
See Sheet No. PRIMARY COND. ACSR#2/0 6/1 ACSR |SUBSTATION LUPAO SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. ACSR#2/0 6/1 ACSR |LINE RE-ROUTING OF LINES AT PRK MAGNOLIA, BICAL, MUNOZ (MNZ2897)
MNZ2897 RULING SPAN 50 METERS Date: Date: (8)
PRI, PRI. q u m SECODARY SERVICE m
POLE BACK POLE POLETOP |N g TRANS- GND. GUY A ANC. SEC. MISC. RW N MEMBER NAME
NO. SPAN UNIT EL FORMER D SPAN OR | WIRE N DROP | \ | WIRE N UNIT s AND NO. OR
MTRS. H |C (ABC) £ "G" "M2" E" M i MTRS. UB. | SIZE| o "J" |MTRS.| o] SIZE |o| "K" "M "R1" REMARKS
QUAN | C |Q [CODE]Q CODE Q |CODE Q |CODE Q |CODE Q |CODE QUAN | CODE Q | CODE| QUAN | Q Q|CODE] Q | CODE |Q[copeE|q| ¢ COMPUTER CODING
MNZ2897 1|A5-2 2W D2/0 11J6
G M2 E F J S K M R1
1 10 1| 1] 40|C 1]A6 1|E1-2 1|F1-2 102w D2/0 11J6
11415
2 50( 1| 1| 40|C 1|A4 2|E1-2 2|F1-2 50{2W D2/0 2|J6
3 45| 1| 1| 40|C 1|A2 1|E1-2 1|F1-2 4512w D2/0 11410
4 35 1| 1| 4o|C 1]A2 1|E1-2 1|F1-2 35[2wW D2/0 1]J10
5 40{ 1| 1| 40|C 1|A2 1|E1-2 1|F1-2 40[2wW D2/0 11410
6 45| 1| 1| 40|C 1|A2 1|E1-2 1|F1-2 4512w D2/0 11410
7 40| 1| 1| 40]|C 1|A2 1|E1-2 1|F1-2 40[2w D2/0 11410
8 41 1| 1| 40|C 1]A1 1IM2-11A 4112w D2/0 11J5
9 45| 11 1| 40|C 1]A1 1|M2-11A 45[2W D2/0 1(J5
10 55| 1| 1| 40|C 1|A2 1|E1-2 1|F1-2 5512w D2/0 1]J10
11 50( 1| 1| 40|C| 1|A2 1|E1-2 1|F1-2 50|2W D2/0 11J10
12 52 1] 1| 40|C| 1]A2 1|E1-2 1|F1-2 52|2wW D2/0 1]J10
QUAN C Q [CODE| Q | CODE Q CODE | Q| CODE | Q| copE | @ | cope QUAN | CODE Q [CODE| QUAN|C Q|CODE] Q | CODE |Qjcopdalc QUAN CODE|
508 1-Phase 508 2W|D2/0 K M R1- R S508[ACSR{ ACSR
0 2-Phase 508 ACSR#2/0 25 D| |K M R1- C 1524|D2/0 | ACSR
0 3-Phase 12| 40 508 ACSR#2/0 K M R1- PB
0[D-Ckt. 1UB 35 D] |K M R1- LP Insulated
IR Duplex
See Sheet No 508 Total SL




Proj. No. (c) Page No. (©
SKETCH STAKING SHEET NUEVA ECIJA Il ELECTRIC COOPERATIVE, INC. Sheet No. 2 Checkedby  Swkedby
Calipahan, Talavera, Nueva Ecija of 0 ENGR. H.B. DELA CRUZ STAKING CREW
Map Ref. Date: Date: (5)
See Sheet No. PRIMARY COND. ACSR#2/0 _ 6/1ACSR |SUBSTATION LUPAO SUBSTATION Released by: Final Inv. By:
NEUTRAL COND. ACSR#2/0  6/1ACSR |LINE RE-ROUTING OF LINES AT PRK MAGNOLIA, BICAL, MUNOZ (MNZ2897)
RULING SPAN 50 METERS 0 Date: Date: (8)
PRI. PRI. ﬁ n w SECODARY SERVICE m
POLE BACK POLE POLETOP |ng|  TRANS- GND. GUY |a ANC. SEC. MISC. Rw | MEMBER NAME
NO. SPAN UNIT  |E _m FORMER D SPAN | OR [WRE| , DROP |\ | WIRE] UNIT s AND NO. OR
MTRS. H [c] (aBC) "G "M2" E M F MTRS. | UB. |SIZE| o | "J" |MTRS.|o]|sizE|o| "k M" "R1" REMARKS
QUAN | c|a [cobela | cope Q |coDE CODE Q |coDE Q |CODE QUAN | CODE Q [cope[auanTa Q|CODE] CODE [a|cope]Q] © COMPUTER CODING
13 60| 1| 1| 4olc] 1]|a2 1|E1-2 1|F1-2 60/2w  [D2/0 | 1]y10
G M2 E F J S K M R1
14 40| 1| 1| aolc] 1]|a2 1|E1-2 1[F1-2 402w [D2/0 | 1]J10
MNZ2904 40| 1 1|A6 402w [p2/0 | 1|6
1415
13
14
D MNZz2904
QUAN C Q [CODE| @ | copE Q | CODE CODE | Q| CODE | Q | CODE | QUAN |CODE Q | CODE| QuAN]C Q|CODE] CODE |ajcopdalc QUAN  [CODE
140|  1-Phase 140 2w|D2/0 K M R1- | IR 140|ACSR{ ACSR
0| 2-Phase 140 ACSR#2/0 | D| |k M R1- | |c 420|D2/0 | ACSR
0| 3-Phase 2| 40 140 ACSR#2/0 K M R1- | Ies
0[D-Ckt. 1UB 3 D| |K M R1- LP Insulated
IR Duplex
See Sheet No 140 Total [se




